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IMPORTANT NOTICE

Professional Transportation Bulletin Revisions

Selection Date: April 22, 2020

The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: Friday, February 14, 2020

o Item 28: Job number changed from P-92-002-18/D-92-048-14 to
P-92-002-14/D-92-048-14.

o Item 32: Location is CH 9 instead of CH 8.
e Item 55: Phase was changed to Phase I/ll and/or Ill from Phase | and/or II.

e Item 56: Phase was changed to Phase | and/or Il from Phase I/1l and/or lIl.
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CONTACT INFORMATION

State of lllinois

Department of Transportation
2300 South Dirksen Parkway
Springdfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois
Department of Transportation as authorized by Section 15-1 of the lllinois Procurement
Code, 30 ILCS 500/15-1.

It is available on the IDOT’s website: Engineering, Architectural & Professional Services

Professional Transportation Bulletin
The Professional Transportation Bulletin (PTB) Contains information pertaining to the
advertisement for offers of interest for professional services for the Department of
Transportation’s projects.

Questions concerning this Bulletin should be directed to:
E-mail: DOT.ConsultantServices@illinois.gov
Or mailing address:
Bureau of Design and Environment
2300 South Dirksen Parkway
Attn: Consultant Unit
Room 330
Springdfield, IL 62764

Regional/District Contact information (view map of regions)

Region 1: Mr. Anthony Quigley Region 2: Mr. Masood Ahmad

District 1 District 2 District 3

201 West Center Court 819 Depot Avenue 700 East Norris Drive

Schaumburg, IL 60196 Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350

Region 3: Mr. Kensil Garnett Region 4: Mr. Jeffrey Myers

District 4 District 5 District 6 District 7

401 Main Street Route 133 West 126 East Ash St. 400 West Wabash

Peoria, IL 61602 P.O. Box 610 Springfield, IL 62704 Effingham, IL 62401

Paris, IL 61944

Region 5: Mr. Keith Roberts (acting)

District 8 District 9
1102 Eastport Plaza Drive  State Transportation Building
Collinsville, IL 62234 P.O. Box 100

Carbondale, IL 62903
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TENTATIVE SCHEDULE

For Professional Transportation Bulletins

ACTIVITY PTB 196 | PTB 197 | PTB 198 | PTB 199 | PTB 200 | PTB 201
PUBLISH PTB | 05/07/20 | 08/06/20 | 11/05/20 | 02/04/21 | 05/06/21 | 08/05/21
**STATEMENTS
OF INTEREST | 05/28/20 | 08/27/20 | 12/03/20 | 02/25/21 | 05/27/21 | 08/26/21
DUE
SELECTION
MEETING 07/22/20 | 10/21/20 | 01/27/21 | 04/21/21 | 07/21/21 | 10/20/21

** STATEMENTS OF INTEREST FOR THE CURRENT PTB 195 MUST BE RECEIVED

BETWEEN:

Publish Date 02/06/20 & 02/27/20 (12:00 P.M. NOON)

Statements of interest received after 12:00 p.m. WILL NOT be considered.

Only SUBMITTALS through EPAS will be considered for Professional Transportation

Bulletins.

Professional Transportation Bulletin 195
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NOTICES

The following are changes, updates, or information that the Department wishes to share
with firms.
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NOTICE

Negotiation Information Site

To view the most current negotiation meeting information on particular advertised items
please navigate to the IDOT website under the “Bulletin” tab: Negotiation Information.
This information has not been finalized and is subject to change. It is strongly
recommended that firms check this site daily for updates.

Prequalification Bulletin Statement of Interest

Bulletin

Compliance & Admin Stay Connected

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (PTB) and makes this schedule

public via the PTB Schedule (below). The PTB contains information pertaining to the advertisements for offers of interest for professional
engineering, land surveying and architectural services for IDOT projects. On occasion, a special bulletin is necessary. Below you will find
the active PTB as well as supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.
PTB 194r3 ¥ (revised 11/15/19)

Negotiation Information

Link to site

To view the most current negotiation meeting information on particular advertised items please click here &'. This information has not been
finalized and is subject to change. Contact the appropriate District for questions regarding a particular Item.

» Tentative PTB Schedule

The following is a list of items for the current PTB and the respected district/bureau

advertising them:

Region 1 Region 4
Anthony Quigley Jeffrey Myers
e District 1 e District 6
- ltems1-19 - ltems 43 - 47
e District7
- Item 48
Region 2 Region 5

Masood Ahmad
e District 2

- Items 20 -25
e District 3
-  |tems 26 - 33
Region 3

Keith Roberts (acting)
e District 8

-  ltems 49 - 60
e District9
- Items 61-63

Bureau of Design and Environment

Kensil Garnett
e District 4
- |tems 34 - 37

e District 5
- Iltems 38-42

Professional Transportation Bulletin 195

Jack Elston

- ltem 64 -65
Bureau of Operations
Amy Eller

- Item 66
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NOTICE

Prevailing Rate Schedule

The “Prevailing Rate Schedule” option within EPAS - Question 3, will no longer be
accepted:

Would you like to be considered only for occasional small projects that the
Department may elect to negotiate on a per diem or prevailing unit price basis,
may substitute their current prevailing rate schedule?

This option is no longer utilized. If a firm wishes to pursue prequalification with the
lllinois Department of Transportation an established and approved overhead rate will be
required.

This option is being removed from EPAS. If a firm submits a prevailing rate schedule
instead of supplying an overhead rate, the SEFC will be returned to the firm.
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NOTICE

Landscape Architect

Effective: January 1, 2020

Within our current requirements for the prequalification category of Landscape
architecture “...Minimum personnel requirements for prequalification are one lllinois
Licensed Landscape Architect, lllinois Licensed Architect, and/or an lllinois Licensed
Professional Engineer..”. As of January 1, 2020 the lllinois Landscape Architecture Act of
1989 is sunsetting, and it will not be possible to be an lllinois Licensed Landscape Architect
on and after January 1, 2020.

Therefore, to pursue this category on or after January 1, 2020 one of the following is
mandatory as the minimum personnel requirement for Landscape Architecture, until the
Act is reinstated:

e one lllinois Licensed Architect with training and experience in landscape
architecture and support staff; and/or

e one lllinois Licensed Professional Engineer with training and experience in
landscape architecture and support staff; and/or

¢ one individual who can demonstrate that s/he was an actively licensed lllinois
Registered Landscape Architect on December 31, 2019, and/or

e one individual who, through documentation satisfactory to the Department,
demonstrates the individual has: graduated from a landscape architecture program
accredited by the Landscape Architecture Accreditation Board; has two years of
professional experience in landscape architecture practice as formerly defined and
required in the lllinois Landscape Architecture Act of 1989 and 68 lllinois Admin.
Code 1275.30 (repealed January 1, 2020); and has achieved a passing score on
all Sections of the Landscape Architect Registration Examination (L.A.R.E.)
administered by the Council of Landscape Architectural Registration Boards
(CLARB).

If your firm is already prequalified in Landscape Architecture no action is needed, but
please ensure that your firm can meet one of the above future requirements when a New
SEFC is required (i.e., when categories are re-reviewed).

If you have any questions please email: DOT.ConsultantServices@illinois.gov.
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NOTICE

Mileage Reimbursement

Effective: January 1, 2020

The Governor’s Travel Control Board announced a decrease in mileage reimbursement

for personal vehicle use from 58 cents per mile to 57.5 cents per mile effective January
1, 2020.

For additional information about travel, please go to:
http://www.illinois.gov/cms/employees/travel/pages/default.aspx
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NOTICE

Specialty Categories

Published: Thursday, November 7, 2019

The Engineering Prequalification Agreement System (EPAS) has a “Specialty Category”
as one of the Prequalification Category choices when becoming prequalified.

The Specialty Category option is to be used for a select few specialties the department
utilizes for our transportation projects.

These categories consist of:

Value Engineering

Underwater Bridge Inspections
Public Involvement

Bridge Painting Inspections, and
Steel Fabrication Inspections

Firms which submit for the specialty category and do not fall into the list above will be
denied qualification with the Department.
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NOTICE
Exhibit B

Published: Thursday, November 7, 2019

The Statement of Interest requires Exhibit B for all Projects involving Location Design
Studies (Reconstruction/Major Rehabilitation and New Construction/Major
Reconstruction).

Previously the time frame was 5 years and it's been updated to reflect the Statement of
Experience and Financial Condition (SEFC) Prequalification requirements of 10 years’
experience.

The completion date of the projects has also been added.

Location/Design Study
Location/Design Study Work

This portion to be completed when projects require Location Design Studies (Reconstruction/Major rehabilitation or New Construction/Major Reconstruction

1. List and describe in a short paragraph up to a maximum of five similar or more complex Location/Design studies your firm has completed in the last ten years, include completion date for project. If IDOT projectis) use

PTB# and Itemé (e, 116/10)

Select...

List and describe in a short paragraph up to a maximum of three less complex Location/Design studies your firm has completed in the last ten years, include completion date for project. If IDOT project(s) use PTB# and
Item#

Select...

=3.  Briefly cutline the procedures you will use te accomplish the project Location/Design study cbjectives if selected. (This description should not exceed three pages.)

Select...

Professional Transportation Bulletin 195 12 REVISED: Friday, February 14, 2020



NOTICE
Salary Cap

Effective: Thursday, November 7, 2019

Effective November 7, 2019, the salary cap for projects on PTB 185 and after has been
increased to $78/hr for the purpose of estimating fee. This new salary cap can be
utilized on any Prime or Supplement, PTB 185 and after, proposal package submitted to

the Department on or after this date.

Any proposal package submitted before this date will utilize the $75/hr cap and cannot
be resubmitted.
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INTRODUCTION

State of lllinois
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

Professional Transportation Bulletin #195
Publish: February 6, 2020

This bulletin is the official notice of needed professional services for the lllinois
Department of Transportation (IDOT).

A notification of the Professional Transportation Bulletin (PTB) being published is sent to
each professional consultant on IDOT’s subscription server list. To subscribe please
follow these instructions. A Professional firm who is not prequalified may obtain the
necessary information and forms to become prequalified from the IDOT website at:
Engineering, Architectural & Professional Services (EPAS).

This is not an invitation for bids. Firms properly prequalified for any of the projects listed
herein may indicate their desire to be considered for selection by submitting a Statement
of Interest (SOI) for the project through the Engineering and Prequalification Agreement
System (EPAS).

IDOT shall not discriminate based on race, color, national origin, or sex in the award and
performance of any DOT-assisted contract or in the administration of its DBE Program or
the requirements of 49 CFR part 26. IDOT shall take all necessary and reasonable
steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration
of DOT-assisted contracts.

Statements must be submitted electronically to the central Bureau of Design and
Environment, through EPAS, prior to 12:00 p.m. Central Standard time,
February 27, 2020. Statements received after this time WILL NOT be considered.

The selection of professional consultants by IDOT is not based on competitive bidding
but on the firm’s professional qualifications, experience, and expertise of key personnel
to be assigned to the project with consideration also given to the criteria established in
the Advertisement:

Rating Description Weighted %
Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use
Available work capacity of firm 0-30
The firms experience in with required project work 0-30
Firms understanding/method of accomplishing project requirements 0-30
Project Specific Criteria: Specific requirement in an advertisement 0-30
Total= 100
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All members of the Consultant Selection Committee will be unavailable during the two-
week period preceding the Selection Committee Meeting.

Departmental procedures ensure all members of the Consultant Selection Committee
are provided with detailed information concerning all Statements of Interest submitted by
all consultants. Please do not send letters and/or e-mails expressing your interest in
various projects and/or correspondence concerning your firm to members of the
Consultant Selection Committee per lllinois Procurement and Ethics (5 ILCS 430/5-50).
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SUBMITTING A STATEMENT OF INTEREST

Prequalification

The firm acting as the prime must be prequalified in all the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being
done by a consultant, prime or sub must be prequalified in the IDOT
prequalification category of work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of
the projects listed herein by submitting a separate Statement of Interest (SOI) for
each project.

Submitting

All interested firms must submit through the Engineering Prequalification and
Agreement System (EPAS). This includes specialty firms, for items in the
Professional Transportation Bulletin that do not have prequalification categories, i.e.
firms not prequalified in the established prequalification categories; typical items are
painting, manual rewrites, steel fabrication inspection, specific testing, etc. These
firms must contact DOT.ConsultantServices@illinois.gov to establish an account.

The information in all forms is required as part of all Statement of Interest submittals.
The EPAS application has the ability to include all the required information. Some
forms are attached and some data is entered into EPAS directly to generate the data
for the form. There is an EPAS Instruction Manual for your use and can be used
when completing the SOl in EPAS.

The EPAS instruction manual is located on the IDOT Website under Resources:
Manuals & Guides: EPAS Manual

Things to Consider

[l A brief statement of the firm’s interest in performing the work. (Should be concise
to the point, and should not exceed two pages)

71 Color graphics/photographs, charts, graphs etc. can be used at your discretion.
Make applicable to the requested advertisement.

71 Exhibit A
is used to give a snap shot of the firm’s proposed staff as follows:

- List the required key personnel to match required prequalification categories
and any additional personnel requirements designated in the project
advertisement. (Include firm name if work is to be completed by
Subconsultant)

- QC/QA personnel must be different individuals than the staffing, which
prepared the documents.
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- Attach resumes of all key personnel listed in the SOI. It is recommended the
individual resumes should be approximately two pages and must be relevant
to the expertise required for the specific project.

- Designate the estimated time required to complete the project using the
personnel presented. A completion date and/or number of months to
complete the project should also be provided.

- ldentify proposed subconsultants, item(s) of work they will perform, and the
estimated % of work. If a DBE Goal is in the advertisement then list the DBE
subconsultant(s), the work they will be performing, and estimated % of the
work. All Subconsultants must be prequalified in the area of work they will be
performing.

- Include Mentor Protégé data if participating.

1 Exhibit B
is required for Projects involving Location Design Studies (Reconstruction/Major
Rehabilitation and New Construction/Major Reconstruction) and all
Environmental Reports (Environmental Assessment and Environmental Impact
Statements) EPAS prompts the user to complete form B when it is required.

71 Project Experience #3
- Experience of the staff or firm in accomplishing similar types of work should
be shown for only the most recent projects and should be concise and
relevant to the expertise required for the specific project.

- If there are several projects with the same work completed, then one
summary would be adequate with each location and the project manager
noted for each. This information should be shown at the end of the SOI.

[l Project Experience #4
- Summarize any other information specifically requested in the project
advertisement.

- In addition to the above requirements, any other information specifically
requested in the project advertisement should also be included in the
submittal.

- The specifics for addressing the criteria in the advertisement may be included
here.

[l Project Experience #5: Consultant's Exhibit A
- Ensure the printed Exhibit A matches the electronic Exhibit A
(subconsultants, subconsultant’s categories of work).

[0 Project Experience #6: Subconsultant Utilization Form
- Include the Subconsultant Utilization Plan.

- Signatures are not required to be completed at SOI time.

- Subconsultant Utilization Plan must include and match the SOI subs,
categories and estimated percent of work.

- Subconsultant Utilization Plan is required to be completed if selected.
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71 Current Obligations
- This information is an on-line application in EPAS, it is NOT a separate
document.

- It must be completed before you submit the Statements of Interest.

- Must be entered in thousands (000’s) not in whole numbers else your firm
will appear to be over capacity.

[l Disclosures
- Instructions for completing Disclosure Forms A and B are included on pages
1 and 2 immediately preceding Forms A and B Disclosure.

- The Disclosure Forms are a separate document and one set for each prime is
submitted.

- The form is required to be completed, signed and attached within EPAS.
- Form can be generated and printed through the EPAS application.

[l Delinquent Debt
- This is generated in the EPAS system and is submitted as a separate
document. Only one document, for prime and subconsultants, with all
pertinent data is required. Instructions are included with the Delinquent Debt.

- Form can be generated and printed through the EPAS application.

[l Disclosure of Business Operations in Iran
- This is also a separate document. Only one document for each prime is
required. Instructions are included at the bottom of the Disclosure of
Business Operations in Iran document.

- Form can be generated and printed through the EPAS application.

Requirements

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B,
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are
required to be submitted in order to be considered for selection.

If the required forms are not printed through the EPAS application, they are located
and available for download under the Statement of Interest tab on the IDOT website:
Statement of Interest.

Note:
e Actual signatures are required on the documents.
o Forms without actual signatures will be returned.

Professional Transportation Bulletin 195 18 REVISED: Friday, February 14, 2020


http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index#SOI

ITEM COUNTY

LISTING OF ADVERTISEMENTS
PTB 195

DESCRIPTION

Region 1/District 1

1

2

10

11

12

Various

Various

Various

Cook

McHenry

Various

Cook

Cook

Various

Various

Various

Various

Job No. D-91-378-20, Various Phase Il Land Survey Projects, Various Routes,

Job No. D-91-372-20, Various Phase Il Hazardous Waste Assessments, Various
Routes

Job No. P-91-029-20, Phase | Geometrics Program Management Work for
Various Projects, Various Routes

Job No. D-91-356-20, Westbound 1-190 from Bessie Coleman Drive to 1-90 & I-
190 Design Corridor Management, Phase Il Engineering Services

Job No. D-91-366-20, FAP 336 — IL Route 31 from IL Route 120 (Belvidere
Road) to north of IL Route 176 (Terra Cotta Avenue) & Drainage Ditch south of
US Route 12, Phase Il Engineering

Job No. D-91-373-20, Phase Il Various Pavement and Bridge Preservation
Projects, Various Routes

Job No. V-91-011-20, FAI 290 (Eisenhower Expressway) at Sacramento Avenue
and Paulina Avenue Structures, Phase Il Project

Job No. V-91-009-20, FAP 346 US Route 41 at Deerfield Road and FAU 1257
Deerfield Road at Union Pacific Railroad & Old Skokie Road, Phase Il
Engineering Services

Job V-91-008-20, Various Phase IIl Construction Inspection Projects, Various
Routes

Job No. D-91-375-20, Various Phase Il Interstate Engineering Projects, Various
Routes

Job No. D-91-379-20, Various Phase |l Traffic Permit Project Management
Services, Various Routes

Job No. P-91-030-20, Phase | Various Safety Assessment Projects, Various
Routes
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ITEM COUNTY

DESCRIPTION

13

14

15

16

17

18

19

20

21

22

Region 2/District 2

Lake

Various

Cook

Various

Cook

Cook

Cook

Cook

Cook

Various

Job No. P-91-028-20, IL 120 from west of IL 83 to east of US 45, Phase |
Engineering Project

Job No. D-91-374-20, Phase Il Various Interstate Engineering Projects, Various
Routes

Job No. D-91-357-20, FAP 330 lllinois Route 171 at US 12/20/45 (La Grange
Road), Phase Il Engineering Services

Job No. D-91-376-20, Phase Il Various Projects, Various Routes

Job No. D-91-364-20, FAP 29 US 12 / FAP 341 US 20 (95th Street) at Stony
Island Avenue, Phase Il Engineering Services

Job No. C-91-274-14, 1-90 at I-290 / Congress Parkway (Jane Byrne
Interchange) Adams Street & Jackson Blvd, Phase Ill Construction Inspection

Job No. D-91-367-20, FAI 94 at Oakton Street, Phase Il Engineering Project

Job No. P-91-027-20, US Route 20 at Shales Parkway, Phase | Engineering
Project

Job No. V-91-010-20, FAI 290 (Eisenhower Expressway) at Independence
Boulevard and Central Park Avenue Structures, Phase Il Engineering Project

Job No. D-91-371-20, Various Phase |l Subsurface Utility Engineering Projects,
Various Routes

23
24

25

26

27

28

29

Various
Various

Winnebago

Various

Various

Henry

Winnebago

Job No. P-92-005-20, Various Phase | Survey Projects, Various Routes
Job No. P-92-007-20, Various Phase I/l Engineering Projects, Various Routes

Job No. P-92-003-18, IL 2 / IL 75 from Prairie Hill Road to the Wisconsin State
Line in South Beloit, Phase | Engineering

Job No. P-92-006-20, Various Phase I/Il Engineering Projects, Various Routes

Job No. V-92-006-20, Various Phase IlIl Construction Inspection Projects,
Various Routes

Job No. P-92-002-14/D-92-048-14, 1-80/I-74 Interchange Structure Replacement
with Ramp Modifications South of Colona, Phase I/ll Engineering

Job No. P-92-058-08/D-92-058-08, IL 75 over the Rock River in Rockton, Bridge
Replacement, Phase I/ll Engineering
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ITEM COUNTY

DESCRIPTION

30

31

Region 2/District 3

Various

Boone

Job No. V-92-001-20, Various Phase Ill Construction Inspection Projects,
Various Routes

Job No. P-92-063-11/D-92-063-11, US 20 BR from Shaw Rd. E. of Winn. Co.
Line to 0.1 M. NE of State Street in Belvidere, Phase I/l Engineering

32

33

34

Region 3/District 4

Kankakee

Various

Various

Job No. D-93-063-03, CH 9 over I-57 at Manteno, Phase Il Engineering

Job No. V-93-002-20, Various Phase IIl Construction Inspection Projects,
Various Routes

Job No. V-93-003-20, Various Phase IIl Construction Inspection Projects,
Various Routes

35

36

37

38

39

40

Region 3/District 5

Peoria &
Tazewell

Peoria &
Tazewell
Various

Marshall &
Putnam

Various

Fulton

Job No. P-94-017-20/D-94-028-20, FAP Route 404 (IL 40) Bob Michel Bridge
Deck Rehabilitation, Phase | and Il Engineering Services

Job No. P-94-024-18/D-94-057-18, US 150 Westbound Structure over the lllinois
River Westbound McClugage Bridge and US 150 Westbound Structure over
Adams Street in Peoria, Phase /Il Engineering Services

Job No. MT-94-002-20, Various Phase Ill Material Inspections, Various Routes

Job No. P-94-007-20/D-94-041-19, FAP 653 (IL 18) over the lllinois River, Phase
| and Il Engineering Services

Job No. P-94-028-20, Various Phase I/ll Survey Projects, Various Routes

Job No. C-94-077-16, FAP Route 317A (US 24/IL 9) over Copperas Creek,
Phase lll Construction Inspection Project

41

42

43

Region 4/District 6

Champaign

Various

Various

Job No. P-95-030-19/D-95-024-20, 1-57 Bridge Superstructure Rehabilitation
Under CH 17 1.8 MI E of Sadorus, Phase | and Il Engineering Services

Job No. P-95-047-20, Phase I/ll Various Engineering Projects, Various Routes

Job No. P-95-044-20, Phase I/ll Various Engineering Projects, Various Routes

44

Sangamon

Job No. P-96-004-20/D-96-056-12, Sangamon Avenue Intersection
Rehabilitation/Reconstruction at Dirksen Parkway, Phase | and Il Engineering
Services
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ITEM COUNTY DESCRIPTION
45 Various Job No. P-96-003-20, Various Phase I/ll Engineering Projects, Various Routes
46 Menard Job No. D-96-152-10, Rehabilitation/Reconstruction of IL 97 & IL 123 in
Petersburg, Phase I
47 Adams Job No. P-96-005-20/D-96-055-19, S.N. 001-0015 Bridge Replacement on IL 57

Region 4/District 7

over Mill Creek at Marblehead, Phase | and Il Engineering Services

48

49

Region 5/District 8

Various

Various

Job No. P-97-085-20, Various Phase I/ll Engineering Projects, Various Routes

Job No. V-97-001-20, Various Phase Ill Construction Inspection Projects,
Various Routes

50

51

52

53

54

55

56

57

58

59

60

Region 5/District 9

Various

Various

Various

St. Clair

Various

Various

Various

Madison

Various

Various

Various

Job No. P-98-026-20, Various Phase I/Il Engineering Projects, Various Routes
Job No. P-98-002-21, Various Phase l/ll Survey Projects, Various Routes
Job No. P-98-027-20, Various Phase I/ll Engineering Projects, Various Routes

Job No. D-98-099-20, Rehabilitation of [-255 from IL 3 in Dupo to IL 15, Phase Il
Engineering Services

Job No. V-98-002-20, Various Phase IIl Construction Inspection Projects,
Various Routes,

Job No. P-98-032-20, Various Phase /Il and/or Il Materials Quality
Assurance Testing and Inspection Projects, Various Routes

Job No. P-98-025-20, Various Phase | and/or Il Engineering Projects, Various
Routes

Job No. D-98-009-04, Realignment of IL 162 at IL 157 in Glen Carbon, Phase Il
Engineering Services

Job No. P-98-003-21, Various Phase I/ll Survey Projects, Various Routes

Job No. P-98-028-20, Various Phase I/ll Land Surveying Projects, Various
Routes

Job. No. P-98-029-20, Various Phase I/ll Engineering Services, Various Routes

61

Jefferson

Job No. P-99-003-20/D-99-058-17, |I-64 Washington Co to I-57, Phase /Il
Engineering Services
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ITEM COUNTY DESCRIPTION

62 Franklin Job No. P-99-015-20/D-99-037-20, IL 154 at Rend Lake, Phase I/ll Engineering
Services

63 Jefferson  Job No. P-99-007-20/D-99-043-15, 1-57/64 Interchange at IL 15, Phase /1|
Engineering Services

Bureau of Materials

64 Sangamon Job No. MT-85-001-20, Central Materials Testing and Engineering Services

Bureau of Operations

65 Various Job No. P-60-001-20, Various Phase | and/or Il Electrical and ITS Service
Projects, Various Routes
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Job No. D-91-378-20, Various Phase Il Land Survey Projects, Various Routes, Various
Counties, Region One / District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout District
One. Work orders under this blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the consultant with the proposed ROW requirements from
Programming/Design, proposed alignment data (preferably CADD file if available), current title
commitments, existing ROW plats from P&P archives, checklist, and cover sheets each work
order is negotiated.

The consultant's work shall include field and office resources to prepare statutory plats of
highways (excess parcel, easement, dedication and plats of survey may also be requested), legal
descriptions, and field staking of same in accordance with the current Land Acquisition Policies
and Procedures Manual. A copy of the current manual can be found on the IDOT website under
Resources/Manuals & Guides. Some GIS and database work may also be required. The
consultant must also have a current QA/QC plan in place to review internal work as well as
assigned sub-consultant projects.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Land Surveyor).

e The person who will perform the QA/QC review work of all work order submittal documents
(must be an lllinois Licensed Professional Land Surveyor).
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The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-372-20, Various Phase Il Hazardous Waste Assessments, Various Routes,
Various Counties, Region One/District One.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region
One/District One office in Schaumburg.

The department has contracted with the lllinois State Geological Survey (ISGS) to conduct
preliminary environmental site assessments (PESA's) of property proposed for highway use.
ISGS conducts land-use history investigations; researches federal, state, and local records;
conducts field surveys; and determines if the property contains recognized environmental
conditions (RECs), deminimis conditions, or no RECs. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis.

Based on PESA results, districts work with the Environment Section of the Bureau of Design and
Environment (BDE) to decide whether additional analyses or other remediation actions are
necessary.

Engineering services are required to perform "Preliminary Site Investigations" (PSl's), and when
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's. PSlI's will
entail investigations of sites potentially containing regulated substances. A variety of sites may
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing sites,
metal plating / fabricating sites, dry cleaning/service stations, storage tank sites and buildings,
structures containing potential contamination, spills in IDOT yards, and screening for the presence
of radionuclides).

Also, provisions for laboratory and field testing including geophysical surveys when needed will
be required for a wide variety of regulated substances including but not limited to: soil and water
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and
radioactive wastes.

Additional work will include conducting surveys and testing, if applicable, of stored materials, tank
contents, and containers to determine whether hazardous waste, special waste, hazardous
materials, or other regulated substances are present, conducting environmental compliance
audits and developing or maintaining environmental management systems.

The department will furnish the Consultant with the PESA and, as available, Project Reports, field
survey data, soil survey data, and plans of the existing and proposed transportation facility.
Evaluation, summarization, engineering analysis, and reporting on PSl's, DSl's, laboratory
analysis and survey work are included as an important part of this work.

ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE
ASSESSMENTS:

POTENTIAL WASTE SITES INCLUDING UST-LUST SITES

Engineering services are required to perform Preliminary Site Investigations (PSI) and on
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring
remedial design, which may include underground storage tank (UST) removal, and construction
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oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST),
and/or unsecured materials of concern. The PSl's are to include verification of subsurface
geologic and hydrologic conditions, identification of chemical contamination and identification of
the extent of chemical contamination, when feasible.

PSI investigations include items of work such as work plans, health and safety plans, surface
geophysical investigations, trenching, drilling, sampling, chemical analysis, and
reporting. Laboratory testing, including quality assurance/quality control is considered to be the
responsibility of the Consultant.

Following the completion of on-site activities, the firm will compile and evaluate the data and
condition of each investigated property. Soil and groundwater analytical results will be compared
to the applicable remediation objectives for the maximum allowable concentrations of chemical
constituents in uncontaminated soil used as fill material at regulated fill operations (MAC) (35
lllinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, Tiered Approach
to Corrective Action Objectives (TACO).

For example, the PSI report will include an estimate of total volume of impacted soil exceeding
MAC table and groundwater exceeding TACO remediation objectives. If potentially impacted soll
and / or groundwater are encountered, an approach for the management and, if necessary, the
off-site disposal of these materials will be presented. Approximate volume estimates and
associated cost estimates for transportation and disposal will be developed and presented based
on information gathered during the scope of this PSI, as well as measures to reduce potential
construction worker exposures to soil exceeding ingestion or inhalation reference
concentrations. Recommendations for further investigation will be presented if it is necessary to
more accurately define the extent of contamination.

As a task is identified, the department will request the Consultant to prepare an outline of the work
phases and technical approach, personnel requirements, detailed cost breakdown, and a
schedule that is consistent with the task request. When a task order is awarded for investigation,
the Consultant will be fully responsible for the sampling, testing and reporting.

For performance of this work, the Consultant will be required to assign the necessary full-time
staff described in its Statement of Interest and, in many cases (except emergency response
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field work
within ten working days after authority to proceed, prepare the draft report within three months
after the authority to proceed, and complete the final report two weeks following IDOT
comments. For emergency response oversight, the Consultant will be required to respond within
four hours. The department will typically assign a target final report completion date to each work
order. Assuming sufficient lead time has been provided by the district, the department will
normally request submittal of the final report no later than eight to 17 weeks prior to the anticipated
letting date.

The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill
Operation [USFO]). This certification form is used by professional engineers and professional
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is uncontaminated
soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional engineer or
professional geologist will be required, when necessary based on results of the PSI, to stamp and
sign the LPC-663 forms.
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MISCELLANEOUS SURVEYS AND TESTING

Engineering services to perform environmental surveys and/or testing on an as-needed basis will
include assignments such as conducting surveys and testing of stored materials, tank contents,
containers, and environmental media (e.g., surface water, soil, air, and groundwater). The work
may also include assignments such as reviewing and evaluating existing property-specific
information, providing technical expertise on an as-needed basis, corrective actions in order to
achieve “No Further Remediation” clearance, and other ad hoc environmental-related tasks within
the scope of services normally provided by a hazardous waste Consultant.

EMERGENCY RESPONSE OVERSIGHT

Engineering services are required to perform emergency response oversight. Oversight shall
include but not be limited to review of health and safety plans, drilling, sampling, chemical
analysis, waste classification, reporting and coordinating the release with the proper authorities
(IEPA, IEMA, U.S. EPA, Army Corps of Engineers and/or other State or Federal
Agencies). Laboratory testing, including quality assurance/quality control is considered to be the
responsibility of the Consultant. The Consultant should be prepared to perform any task to
minimize the release and cleanup. The goal of these work assignments is to obtain closure for
the release from the proper State and Federal Agencies.

ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES

Engineering services may be required to review current department operational facilities on
current practices that impact the environment, investigate past practices and make
recommendations for mitigation and improvements. Assist with the development of an
environmental management system, which will provide a framework for practices, procedures,
and processes to manage the Bureau of Operations’ Environmental Program.

EXTRANET

To help the department facilitate review of work plans and PSI reports and project tracking, the
Consultant will be required to upload all information regarding each work order and to provide any
technical assistant necessary to ISGS in the maintenance of the extranet site hosted by
ISGS. Information uploaded shall include but not be limited to draft and final work plans, draft
and final PSI reports, budget information, analytical results, site location maps, site photographs,
and progress reports.

CONFIDENTIALITY

(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by IDOT
and the results of the work performed by the Consultant confidential and shall not disclose the
same to any third party except where required by governmental regulatory agencies or as
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work
Product,” “Attorney-Client Privileged,” or as directed by IDOT. The confidentiality provisions
herein shall survive any termination or expiration of this agreement. The Consultant shall
retain the right to disclose necessary information for financial, tax and insurance audits as
required, subject to a confidentiality agreement with the auditor. Specific information
concerning the work performed will not be disclosed without IDOT’s prior approval.
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(2) It is understood that: (i) you will make a reasonable effort to be available upon reasonable
advance notice; (ii) you will keep confidential all information obtained, or analyses developed,
in connection with this litigation or any related litigations with respect to which we may seek
your advice and counsel; (iii) you will use such confidential information solely in connection
with your engagement by IDOT; (iv) you will preserve any written materials, including e-mails
generated or received by you in connection with this engagement, as such materials are
potentially discoverable in litigation; (v) you will not in the future consult for, or otherwise
represent, any other person or entity with an interest adverse to IDOT’s interests in or
concerning the pending litigation, or the events or occurrences out of which the pending
litigation arises; and (vi) you will keep confidential your retention by IDOT, unless and until
you are identified in court papers as a testifying expert or we otherwise authorize you to breach
this confidentiality.

(3) It is specifically understood that if you are later designated a testifying expert, all documents
that you create may become discoverable, including drafts and notes prepared prior to the
time that your opinion or report is finalized.

Therefore, you agree that: (i) you will not prepare any draft opinion or report without our consent
(regardless of whether the draft is for internal purposes or to share with others); (ii) you will not
share any draft opinion or report, or any notes, with any other person without our consent; (iii)
every draft opinion or report will bear the following legend: ‘This is a preliminary draft. it has been
prepared based on preliminary information and assumptions. no one may rely on this draft. itis
subject to change as additional information becomes available or is clarified’; (iv) all notebooks or
individual pages of notes will bear the following legend: ‘these notes are incomplete and have
been prepared for personal use only. no one may rely on them for any purposes. it is subject to
change as additional information becomes available or is clarified’.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 25

The estimated engineering fee for this project is $6,000,000. The completion date for this contract
will be 60 months after authorization to proceed.

Statements of Interest must include the following:

1. The location of the office from which the majority of work on this project will be performed
and managed.

2. An organization chart showing the Administrative / Managerial Staff of the office and a flow
chart of key Technical / Professional Staff, including field and risk assessment staff that will
be assigned to this project. Similarly, information of subconsultants' location/ organization
should be provided.
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3. The name of the laboratory that will be used for this project. The selected firm must have the
capability of using either in-house or subcontracted laboratory facilities, which are qualified
to work on IEPA sites. The laboratory shall have an approved IEPA quality assurance plan
and follow that plan in performing the analyses.

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to be
subcontracted. Indicate item(s) of work, which would be subcontracted, and the proposed
subcontractor(s).

5. A description of your mobilization plan to be used upon notification that a work order has
been authorized.

6. A discussion of your organizational and management practices to maintain established
schedules, avoid cost overruns, and inform IDOT of the status of work orders.

The chosen firm will have a wide range of experience and sufficient breadth and depth to adroitly
handle anything in the special waste/hazardous waste field. The firm will have expert staff to
minimize the start-up learning curve for work under this PTB. Previous experience and knowledge
on IDOT projects is not necessarily required. Itis desired the firm be familiar with IDOT contracts.

Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their
statements of interest and prequalification packages, the quality and experience of their assigned
staff; team organization, management and responsiveness; and management and data quality
assurances as evidenced by laboratory procedures. The mobilization plan in the SOI will provide
sufficient detail to demonstrate understanding of the process.

Additionally, the firm must comply with the following:
o Use laboratory facilities that are accredited by the IEPA under 35 lllinois Administrative Code
186.
o Use appropriately licensed and certified equipment and appropriately licensed and registered
subconsultants.

The prime firm must be prequalified in the Special Services (Hazardous Waste: Advance)
category to be considered for this project.

Statements of Interest, including resumes of key people to be used on the project, must be

submitted electronically to the Central Bureau of Design and Environment through the
Engineering Prequalification and Agreement System (EPAS).
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Job No. P-91-029-20, Phase | Geometrics Program Management Work for Various Projects,
Various Routes, Various Counties, Region One/District One.

This project requires 19% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 11:00 AM at the Region
One/District One Office in Schaumburg.

Phase | services as an Engineering Program Management (PM) consultant are required for
geometrics engineering services. The PM consultant will support various projects which are in
various stages of development (planning, design, construction, and maintenance). The projects
could be in-house or under contract with other consultant engineering firms. The projects could
also involve developments and proposals sponsored by entities other than IDOT. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. Work for this project may be in either English or metric units.

The PM consultant will be expected to perform work similar to an IDOT Geometrics Engineer &
Staff, and report to the Geometrics Studies Unit Head. Key staff from the PM consultant may be
expected to perform work in the district offices from three to five days a week. The work may
include conceptual plan development, plan review, traffic planning and impact assessment, scope
development/scope evaluation, management, public coordination, administrative services, and
other work as necessary. The PM consultant must be proficient in Microstation, GeoPak, Highway
Capacity Software, CORSIM, and VISSIM. The department will provide all IDOT policies and
procedures that will govern this PM consultant position.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 20

The estimated engineering fee for this project is $2,000,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will assume the duties of Project Engineer, that individual-in-charge of the
day to day program management work (must be an lllinois Licensed Professional Engineer).
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e The person(s) who will perform the QC/QA review work of all milestone submittals (must be
an lllinois Licensed Professional Engineer).

Statements of Interest must also provide a proposed organization chart for the proposed PM
consultant team with proposed percentage of time commitment, as well as the approach the firm
would take on this project, a summary of the pertinent experience of the firm developing and
managing phase | highway projects, and a description of the PM experience as well as proficiency
with the various types of computer software such as Microstation, GeoPak, Highway Capacity
Software, CORSIM, and VISSIM.

The prime firm must be prequalified in the following categories to be considered for this project:
Location Design Studies (Reconstruction/Major Rehabilitation)
Special Studies (Traffic Studies)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-356-20, Westbound 1-190 from Bessie Coleman Drive to 1-90 & 1-190 Design
Corridor Management, Phase Il Engineering Services, Cook County, Region One/District
One.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2020 at 9:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications,
cost estimates, supplemental surveying, geotechnical services, lighting design and all other work
necessary to complete the improvements to westbound Interstate 190 from Bessie Coleman Drive
to Interstate 90. The project scope involves pavement widening and reconstruction, construction
of new flyover ramps, bridge removal and replacement, ramp reconfigurations, drainage and
lighting improvements. Engineering services will also include stakeholder coordination with the
Chicago Department of Aviation, Chicago Department of Transportation, Federal Aviation
Administration, lllinois Tollway and environmental resource agencies.

The Consultant may be required to provide assistance with the Office of Underground
Coordination (OUC) process, including but not limited to, the OUC Existing Facilities Protection
(EFP) process.

The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’'s
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.

The department will furnish the Consultant with available microfilm plans, project report, location
drainage study, hydraulics reports, pavement design and other available applicable items.

The Consultant is expected to provide Corridor Management services for the entire 1-190 corridor
project from Bessie Coleman Drive to I-90 under this contract.

Duties of the Project Management Consultant shall include but are not limited to the following:

e Monitor the progress of the design Consultants and maintain a system for tracking overall
schedule and budget.

o Coordinate, attend and run monthly coordination meetings between the District and all design
Consultants.

o Attend all coordination meetings between the affected agencies and municipalities.

o Coordinate sharing of electronic files and other plan information between design Consultants
through the establishment and maintenance of a project website.

e Act as a clearinghouse for all questions and problems raised by the design Consultants with
the resultant answers being reported on the website.

o Development of a signing, lighting and ITS concept plan for the entire 1-190 corridor to
present to the department for approval.
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Coordinate project-wide staging and traffic control between design sections to ensure a
uniform and workable overall traffic management plan.
Manage/coordinate environmental studies and applicable permits for the entire 1-190

corridor.

Coordinate roadway soil reports for the entire 1-190 corridor.

Provide review of all preliminary, prefinal and final plans submitted by the design Consultants.
Provide final packaging of all final plans and plan documents.

Update the Financial Plan for the overall I-190 corridor.

Prepare the Cost Estimate Review and Project Management Plan for the overall 1-190

corridor.

Any other support tasks deemed necessary by the District to assist in the coordination of the

overall 1-190 corridor project.

Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 20
Proposed DBE use 10
Available work capacity of firm 10

The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 20
Project Specific Criteria: Past experience in Design Corridor 10
Management

The estimated construction cost for this project is $257,000,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Include resume that lists
freeway projects on which the individual acted as Project Manager.

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer). Include resume that lists freeway projects on which the individual
acted as Project Engineer.

The person(s) who will be in charge of the structural design teams (must be an lllinois
Licensed Structural Engineer). The staff performing this work must be identified. Include
resumes of all key team members and their experience with IDOT work on freeway
structures.

The person who will perform/supervise the work in the area of lighting design and calculations
(must be an lllinois Licensed Professional Engineer). The Special Studies
(Lighting: Complex) prequalification category requirement may be completed by the Sub
and/or Prime Consultant.
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e The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

e The person who will perform the work in the area of geotechnical analysis (must be an lllinois
Licensed Professional Engineer or an lllinois Licensed Structural Engineer). The required
Geotechnical Services (General Geotechnical Services) and Geotechnical Services
(Structure Geotechnical Reports (SGR)) prequalification category requirements may be
completed by the Sub and/or Prime Consultant.

e The person who will perform/supervise the work in the area of stakeholder coordination (must
be an lllinois Licensed Professional Engineer). The Location Design Studies
(Reconstruction/Major Rehabilitation) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

e The person(s) who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Freeways)
Structures (Highway: Complex)
Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and

Prequalification Agreement System (EPAS).

After all responses have been evaluated, firms may be asked to make oral presentations
during the week of April 20, 2020.
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Job No. D-91-366-20, FAP 336 — IL Route 31 from IL Route 120 (Belvidere Road) to north of
IL Route 176 (Terra Cotta Avenue) & Drainage Ditch south of US Route 12, Phase Il
Engineering, McHenry County, Region One/District One.

This project may contain Federal Funds.
The Complexity Factor for this project is 0.035.

This project requires 24% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Consultant who is selected for this project, and all sub-consultants the Prime consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 9:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the improvements to IL Route 31 (FAP 336) from
IL Route 120 (Belvidere Road) to north of IL Route 176 (Terra Cotta Road), and drainage ditch
south of US Route 12. The Consultant’'s work is expected to consist of preparing plans,
specifications, and estimates to current standards and policies for the reconstruction and add
lanes of IL Route 31. The proposed improvement also consists of the type, size, and location
(TS&L) and structure plans for the replacement of the existing box culverts at IL Route 31 over
Sleepy Hollow Creek and IL Route 31 over Unnamed Tributary to the Fox River. Other work
includes modifying the roadway profile, replacement of other existing box culverts, modernization
and replacement of traffic signals, installation of sidewalk and shared-use path, roadway lighting,
route surveys, geotechnical engineering services, and all other related work to complete Phase Il
contract plans.

The Consultant will also review and prepare plans to ensure that all plans are within the framework
of the department’s policies and procedures and local agency’s requirements, and all applicable
manuals and schedules.

The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.

The following structures are included in this project:
e S.N. 056-0102 (Proposed): IL 31 over Sleepy Hollow Creek
e S.N. 056-0105 (Proposed): IL 31 over Unnamed Tributary to the Fox River

The department will furnish the Consultant with available as-built plans, microfilm plans, project
report, hydraulic report, and any other available data.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 15
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firm’s experience with required project work 25
Firms understanding/method of accomplishing project requirements 25

The estimated construction cost for this project is $75,000,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of geotechnical analysis (must
be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer). The Geotechnical Services (General Geotechnical Services) prequalification
category requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-373-20, Phase Il Various Pavement and Bridge Preservation Projects, Various
Routes, Various Counties, Region One/District One.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 9:30 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for work related to contract plan preparation for
pavement and bridge preservation projects, development of specifications and estimates, and
surveying on various projects in District One. Work orders under the blanket agreement will be
negotiated and authorized by the Department on an as-needed basis.

Work Orders may include the preparation of contract plans for various projects involving roadway,
bridge repairs and improvements, preparation of miscellaneous roadway plans and structure
details, ADA ramp details, review of plans by consultants and local agency consultants for
roadway and bridge preservation projects, obtaining pavement composition cores for pavement
preservation projects, and supplemental field and bridge deck surveying for various projects.
Work Orders will primarily focus on contract plan preparation for pavement and bridge
preservation projects which may include smart overlays, crack and joint sealing, and deck
overlays.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes and other available information.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 2
Proposed DBE use 8
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $300,000 to $6,000,000. The
estimated engineering fee for this project is $4,000,000. The completion date for this contract will
be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Surveyor). The Special Services (Surveys) prequalification
may be completed by the Sub and/or Prime Consultant

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Structures (Highway: Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. V-91-011-20, FAI 290 (Eisenhower Expressway) at Sacramento Avenue and Paulina
Avenue Structures, Phase Il Project, Cook County, Region One/District One.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2020 at 1:00 PM at the Region One/
District One Office in Schaumburg.

Phase |l engineering services are required for the improvements of Sacramento Avenue and
Paulina Avenue bridge structures over |-290 (Eisenhower Expressway). The Consultant’s work is
expected to consist of preparing contract plans, specifications, and estimates for the bridge
superstructure replacement of the existing Sacramento Avenue and Paulina Avenue Bridges over
the Eisenhower Expressway (I-290). The Consultant’s work may include topographic survey,
drainage design, bridge and underpass lighting, traffic signal modernization as well as other
structural tasks as determined by the department. The proposed improvement will consist of
replacement of existing bridge superstructures, parapets and approach slabs under staged
construction in addition to substructure repairs and all other incidental work required to complete
Phase Il contract plans.

The Consultant will also review and prepare plans to ensure that all plans are within the framework
of the department’s policies and procedures and local agency’s requirements, and all applicable
manuals and schedules. The consultant may be required to prepare plans in 3D.

The following structures are included in this project:
¢ S.N. 016-0754: Sacramento Avenue over 1-290
e« S.N. 016-0098: Paulina Avenue over 1-290

The department will furnish the Consultant with available microfilm plans, project report, structure
inspection reports, location drainage study, and any other relevant & available items.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost for this project is $13,700,000. The completion date for this
contract will be 18 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer). The Special Studies (Traffic Signals)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of lighting design and calculations
(must be an lllinois Licensed Professional Engineer). The Special Studies (Lighting:
Complex) prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key personnel noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. V-91-009-20, FAP 346 US Route 41 at Deerfield Road and FAU 1257 Deerfield Road
at Union Pacific Railroad & Old Skokie Road, Phase Il Engineering Services, Cook County,
Region One/District One.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the reconstruction of two bridge decks along
Deerfield Road at US 41 and at the Union Pacific Railroad & Old Skokie Road. The Consultant’s
work is expected to consist of preparing plans, specifications, and estimates to current standards
for the reconstruction of the two bridge decks, including the TSL and structure plans, and for
modifications to the southbound US 41 to westbound Deerfield Road ramp terminal. The
proposed improvement also consists of modifying the roadway profile, widening the shoulders,
constructing new parapet walls, and lighting improvements. The work may also include
topographic survey, geotechnical services, and all other incidental work required to complete
Phase Il contract plans.

The Consultant will also review and prepare plans to ensure that all plans are within the framework
of the Department’s policies and procedures and local agency’s requirements, and all applicable
manuals and schedules.

The following structures are included in this project:
¢ S.N. 049-0073: Deerfield Road over UPRR & Old Skokie Road
e S.N. 049-0074: Deerfield Road over US Route 41

The department will furnish the Consultant with any available as-built plans, microfilm plans,
project report, Location Drainage Study, and any other available data.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated construction cost for this project is $10,620,000. The completion date for this
contract will be 18 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of lighting design and calculations
(must be an lllinois Licensed Professional Engineer). The Special Studies (Lighting:
Typical) prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of geotechnical analysis (must
be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer). The Geotechnical Services (General Geotechnical Services) and
Geotechnical Services (Structure Geotechnical Reports (SGRY)) prequalification category
requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job V-91-008-20, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Region One/District One.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 7, 2020 at 9:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District One area. Twelve (12) to Sixteen (16)
engineers and /or engineering technicians are anticipated to be required during the 2020 and
2021 and 2022 (if applicable) construction seasons. Typical assignments would include, but are
not limited to, general construction inspection, project finalization and documentation, including
PCC & bituminous concrete paving operations, drainage, patching, bridge structures, bridge
painting and providing general assistance as a member of a field crew. Survey/layout services
may be required. The Consultant will furnish a Project Manager and an adequate staff to perform
the duties required to fulfill the engineering requirements in accordance with the departmental
policies. This work may be in either English or metric units.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all current relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The completion date for this contract will be 18 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:
e Project Manager.

e Inspectors (A current IDOT Construction Documentation Certificate is desired).
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The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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10.

Job No. D-91-375-20, Various Phase |l Interstate Engineering Projects, Various Routes,
Various Counties, Region One/District One.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2020 at 9:30 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for work related to contract plan preparation for bridge
improvements on the interstate system, development of specifications and construction cost
estimates, surveying for various projects in District One. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

Work Orders will include preparation of contract plans for various projects on the interstate
involving roadway, bridge repairs and improvements, deck overlay details. preparation of
miscellaneous roadway details and structure details (TS&L plans, structure plans), geotechnical
borings for structure designs and providing supplemental field and bridge deck surveying. The
primary focus on the scope for the work orders will be structures related.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes and other available information.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 2
Proposed DBE use 8
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $1,000,000 to
$35,000,000. The estimated engineering fee for this project is $3,500,000. The completion date
for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Surveyor). The Special Services (Surveys) prequalification
may be completed by the Sub and/or Prime Consultant

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Freeways)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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1.

Job No. D-91-379-20, Various Phase Il Traffic Permit Project Management Services, Various
Routes, Various Counties, Region One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is are selected for this project and all subconsultants the prime Consultant
will be using are scheduled to attend an initial meeting on April 29, 2020 at 2:00 PM at the Region
One/District One Office in Schaumburg.

A Project Management (PM) Consultant is required to perform work similar to an IDOT Area
Permit Engineer and comparable staff. This position reports to the District One Traffic Operations
Permit Engineer and his/her delegate(s). Key staff from the PM Consultant will be expected to
perform work in the District offices between three and five days a week, or as needed. The PM
staff shall provide civil engineering expertise, with an emphasis in planning and private
development access review for permit, and construction, as well as perform administrative duties,
as assigned. Assignments may include, but are not limited to: engineering, engineering
management, and public coordination, to ensure assigned permit projects are brought to
completion in accordance with approved plans and IDOT specifications. Projects of varying
complexity prepared by other consultant engineering firms or in-house staff may be assigned to
the PM Consultant. Project examples include review of: traffic and drainage studies, plats, and
construction plans and documents for roadway access, as well as site and traffic control
inspection. The work may also include permit administrative assistance, as needed including
document processing, filing, copying, scanning, record retention. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

PM consultant personnel shall have a good working knowledge of the following documents:
Standard Specifications for Road and Bridge Construction; lllinois Construction Manual; Bureau
of Design and Environment Manual; Handbook for the Policy on Permits for Access Driveways to
State Highways; applicable lllinois Road and Bridge Law; OSHA, MUTCD, and AASHTO
guidelines and standards; ITE and TRB publications on access, as well as IDOT standards and
documentation/inspection procedures.

The selected Consultant and/or Subconsultants on this project are prohibited from managing
contracts where either party is the prime consultant or a subconsultant. The selected firm and /
or their subconsultants may not manage another firm if the relationship was revised during
another phase.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 18
Proposed staffing from Prime and any Subconsultants 22
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 12
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 18
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The estimated engineering fee for this project is $800,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will assume the duties of the Project Engineer, that individual-in-charge of
the day to day project management Area Permit work (must be an lllinois Licensed
Professional Engineer).

The person who will perform the QC/QA review work for all milestone submittals (must be an
lllinois Licensed Professional Engineer).

The person who will perform administrative and/or clerical work must be well versed in
Microsoft Office applications with Excel and PowerPoint experience and have the ability to
learn IDOT’s Permit Tracking Manager (PTM) database.

Statements of Interest must also include a proposed organizational chart for the proposed PM
Consultant team with the proposed percentage of time commitment, the approach the firm would
take on this project, and a summary of the pertinent experience of the firm managing engineering
projects. Statements of Interest must also include the Consultant’s relevant projects completed
by the firm within the past seven (7) years by the key staff members listed in the Statement of
Interest. Do not include more than ten (10) completed applicable projects.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Special Services (Construction Inspection)

Special Studies (Traffic Studies)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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12.

Job No. P-91-030-20, Phase | Various Safety Assessment Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The complexity factor for this project is 0.

The consultant who is selected for this project and all sub-consultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 9:00 AM the Region
One/District One Office in Schaumburg.

Phase | engineering services are required for the preparation of traffic engineering studies and
crash studies for various locations throughout District One. Work may include collection of field
data such as condition diagrams, manual turning movement (full classification), traffic count data
and relevant crash data, and related study correspondence. This may be done through retrieval
of lllinois Traffic Crash Reports from local enforcement agencies as well as preparation of collision
diagrams. Arc GIS skills will be needed to assist with crash data retrieval efforts. Also anticipated
are traffic engineering analysis such as crash analysis, traffic signal warrant studies, barrier
warrant analysis and sight distance studies to determine recommended improvements. Reviews
may include intersections and roadway segments. If candidate safety improvement projects are
developed from traffic studies, a cost estimate and benefit-cost analysis may be required for each
candidate project to determine project eligibility for the annual Highway Safety Improvement
Program (HSIP). Work orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis.

The Department will furnish the Consultant with locations to be reviewed and traffic crash data
compiled by the Division of Traffic Safety for most recent 5-years.

Work orders under the blanket agreement will be negotiated and authorized by the Department
on an as-needed basis.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $800,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key Personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will assume the duties of Project Engineer, that individual-in-charge of the
day to day program management work (must be an lllinois Licensed Professional Engineer).

e The person who will assume the duties of Traffic Engineer, that individual-in-charge of the
day to day traffic studies work (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work for all milestones submittals (must be
an lllinois Licensed Professional Engineer).

Statements of Interest must also include the Consultant’s relevant traffic study projects completed
by the firm for IDOT Region One/District One within the past five years by the key staff members
listed in the Statement of Interest. Do not include more than ten (10) completed applicable
projects

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be
considered for this project.

Statements of Interest including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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13.

Job No. P-91-028-20, IL 120 from west of IL 83 to east of US 45, Phase | Engineering Project,
Lake County, Region One/District One.

This project may contain Federal Funds.

This project requires 19% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase | engineering services are required for all work associated in the preparation of preliminary
engineering and environmental studies for the improvement of approximately three miles on IL
120 (Belvidere Road) from west of IL 83 to east of US 45 in Lake County. Typically, the existing
roadway cross section is one lane in each direction (undivided) with aggregate shoulder. The
proposed improvement is anticipated to address geometric modifications through reconstruction
to accommodate existing and projected 2050 travel demands. Also anticipated to be considered
is the need for a center median to accommodate turning vehicles with auxiliary lanes at
intersections. Existing signals will be modernized, and other intersections will be investigated for
signal warrants. A key planning tool will include a public involvement program based upon the
principles of Context Sensitive Solutions. The work will also include all related work necessary to
complete a Combined Design Report that may be processed as an Environmental Assessment.
The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.

The Consultant’s work will include data collection, traffic counts, crash analysis, survey, alternate
geometric studies, location drainage studies, hydraulic reports, construction cost estimates,
intersection design studies, bridge inspections and reports, traffic maintenance analysis, and all
other work necessary to complete Phase I.

The department will make available to the Consultant microfiim plans, crash data, utility
coordination and correspondence, structural inventory data, and archeological, historical,
biological, and special waste and coordination.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20
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The estimated construction cost for this project is $30,000,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform/supervise the work in the area of hydraulic/drainage calculations
and preparation of the Drainage/Hydraulic Reports (must be an lllinois Licensed Professional
Engineer). The Special Studies (Location Drainage) and Hydraulic Reports
(Waterways: Typical) prequalification categories requirement may be completed by the Sub
and/or Prime Consultant.

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveying) prequalification category requirement may be completed
by the sub and/or prime Consultant.

The person(s) who will perform the QC/QA review work of all milestone submittals (must be
an lllinois Licensed Professional Engineer for roadway work and an lllinois Licensed
Structural Engineer for structure work with adequate plan review experience).

The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines including
air quality, water quality, traffic noise, community impacts, and ecology.

Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recently approved Statement of Experience and Financial Condition.

The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/public involvement work he/she has directed involving facilitation of public meetings
and public hearings, organizing work groups and press conferences, drafting press releases
and property owner contact letters, etc.

The prime firm must be prequalified in the Location Design Studies (Reconstruction/Major
Rehabilitation) category to be considered for this project.

The prime Consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been presented
in your most recently approved Statement of Experience and Financial Condition or your firm may
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental
Assessment) to perform all of the environmental work. The subconsultant's staff must be the
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same as presented in their most recently approved Statement of Experience and Financial
Condition.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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14.

Job No. D-91-374-20, Phase |l Various Interstate Engineering Projects, Various Routes,
Various Counties, Region One/District One.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for work related to contract plan preparation for bridge
improvements on the interstate system, development of specifications and construction cost
estimates, surveying for various projects in District One. Work orders under the blanket
agreement will be negotiated and authorized by the Department on an as-needed basis.

Work Orders will include preparation of contract plans for various projects on the interstate
involving roadway, bridge repairs and improvements, deck overlay details. preparation of
miscellaneous roadway details and structure details (TS&L plans, structure plans), geotechnical
borings for structure designs and providing supplemental field and bridge deck surveying. The
primary focus on the scope for the work orders will be structures related.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes and other available information.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 2
Proposed DBE use 8
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $1,000,000 to
$35,000,000. The estimated engineering fee for this project is $3,500,000. The completion date
for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Surveyor). The Special Services (Surveys) prequalification
may be completed by the Sub and/or Prime Consultant

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Freeways)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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15.

Job No. D-91-357-20, FAP 330 lllinois Route 171 at US 12/20/45 (La Grange Road), Phase Il
Engineering Services, Cook County, Region One/District One.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for improvements to lllinois Route 171 (FAP 330) at
US 12/20/45 (La Grange Road). The Consultant’s work is expected to consist of preparing plans,
specifications, and estimates to current standards for the replacement of the structure carrying
US 12/20/45 SB Ramp to 1-294, 79th St. EB, and IL Route 171 NB over US 12/20/45 NB (S.N.
016-0518). The IL-171 & 79" St EB bridge over US-12/20/45 (LaGrange Rd.) carries two lanes
of traffic. This three span structure is comprised of steel beam and reinforced concrete
construction. Each of the six girder lines is connected using steel diaphragms. All deck and
substructure components are comprised of cast-in-place reinforced concrete construction. Scope
includes the TSL and structure plans for the work, topographic survey, geotechnical services, and
all other incidental work required to complete Phase Il contract plans.

The Consultant will also review and prepare plans to ensure that all plans are within the framework
of the department’s policies and procedures and local agency’s requirements, and all applicable
manuals and schedules.

The following structure is included in this project, S.N. 016-0518: IL 171 & 79" Street over US
12/20/45.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
project report, Location Drainage Study, and any other available data.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated construction cost for this project is $5,000,000. The completion date for this
contract will be 18 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of geotechnical analysis (must
be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer). The Geotechnical Services (General Geotechnical Services) prequalification
category requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)

Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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16.

Job No. D-91-376-20, Phase |l Various Projects, Various Routes, Various Counties, Region
One/District One.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2020 at 1:30 PM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for work related to contract plan preparation for bridge
and road improvements, development of specifications and estimates, plan review and surveying
on various projects in District One. Work orders under the blanket agreement will be negotiated
and authorized by the Department on an as-needed basis.

Work Orders may include the preparation of contract plans for various projects involving roadway,
bridge repairs and improvements, drainage improvement plans, preparation of miscellaneous
roadway plans and structure details (TS&L plans, structure plans), ADA ramp details, review of
plans by consultants and local agency consultants for roadway and bridge rehabilitation projects,
obtaining pavement composition cores for resurfacing projects and geotechnical borings for
structure designs and providing supplemental field and bridge deck surveying for various
projects. The primary focus on the scope for the work orders will be structures related.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes and other available information.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 2
Proposed DBE use 8
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $300,000 to $3,000,000. The
estimated engineering fee for this project is $3,000,000. The completion date for this contract will
be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Surveyor). The Special Services (Surveys) prequalification
may be completed by the Sub and/or Prime Consultant

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Structures (Highway: Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Professional Transportation Bulletin 195 60 REVISED: Friday, February 14, 2020



17.

Job No. D-91-364-20, FAP 29 US 12 / FAP 341 US 20 (95" Street) at Stony Island Avenue,
Phase Il Engineering Services, Cook County, Region One/District One.

This project may contain Federal Funds.

This project requires 19% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required forimprovements to the US 12/20 (95" Street) at Stony
Island Avenue intersection. The Consultant’'s work is expected to consist of preparing plans,
specifications, and estimates to current standards for the reconstruction and widening of the
intersection, including the TSL and structure plans for the replacement of the Chicago Rail
Link/South Chicago and Indiana Harbor/Belt Railway Company of Chicago Railroad bridge over
Stony Island Avenue. The proposed improvement also consists of modifying the roadway profiles,
modernization and replacement of traffic signals, lighting, and improvements to drainage including
the construction of a stormwater detention pond at the 103™ Street and 1-94 interchange. The
work may also include topographic survey, geotechnical services, and all other incidental work
required to complete Phase Il contract plans.

The Consultant will also review and prepare plans to ensure that all plans are within the framework
of the department’s policies and procedures and local agency’s requirements, and all applicable
manuals and schedules.

The following structures are included in this project:

S.N. 016-0439: NS Railroad over US 12/20 west of Dorchester Avenue
S.N. 016-0440: NS Railroad over US 12/20 west of Stony Island Avenue
S.N. 016-0450: CRL/SCIH/BRC Railroad over Stony Island Avenue
S.N. 016-0969: NS Railroad over Stony Island Avenue

S.N. 016-0451: NS Railroad over Stony Island Avenue

The department will furnish the Consultant with any available as-built plans, microfilm plans,
project report, Location Drainage Study, and any other available data.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20
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The estimated construction cost for this project is $58,700,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer). The Special Studies (Traffic Signals)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of lighting design and calculations
(must be an lllinois Licensed Professional Engineer). The Special Studies (Lighting:
Typical) prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of geotechnical analysis (must
be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).
The Geotechnical Services (General Geotechnical Services) and Geotechnical
Services (Structure Geotechnical Reports (SGR)) prequalification category requirement
may be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Structures (Railroad)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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18.

Job No. C-91-274-14, 1-90 at 1-290 / Congress Parkway (Jane Byrne Interchange) Adams
Street & Jackson Blvd, Phase Il Construction Inspection, Cook County, Region
One/District One.

This project may contain Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 7, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase Ill engineering is required to provide construction inspection services for the improvement
of 1-90 at 1-290 / Congress Parkway (Jane Byrne Interchange) — Adams Street & Jackson
Blvd. Work includes, but is not limited to, reconstruction of the Adams Street overhead bridge
over 1-90/94 (Kennedy Expressway) and the reconstruction of the Jackson Blvd. overhead bridge
over 1-90/94 (Kennedy Expressway) to provide a wider and longer bridge span over the
expressway at each location in addition to the reconstruction of the entrance and exit ramps 94
total) for Adams St and Jackson Blvd. to connect the new ramps to the proposed Collector-
Distributor(CD) roadways being constructed under another contract. In addition to that, one
existing retaining wall #18 (SN 016-W989) will be rehabilitated, and five new proposed retaining
walls will be constructed as part of the contract. New bridge lighting and underpass LED lighting
will be provided in addition to Intelligent Transportation System (ITS) infrastructure installation.
Proposed drainage systems will be installed and connected to the existing drainage system. Both
bridges will be totally closed to traffic during construction with posted detours during construction.
Any and all incidental and collateral work necessary to complete the improvement.

The following structures may be included in this project:

e S.N. 016-W986 (Existing Retaining Wall #18): The retaining wall is located along the
southbound Kennedy Expressway, south of Monroe Street along the exit ramp to Adams
Street on the west side of the ramp.

e S.N.016-1825 (Proposed Retaining Wall #36): The proposed retaining wall is located along
the southbound Kennedy Expressway at the east side of Adams Street exit ramp, just south
of Monroe Street.

e S.N. 016-1727 (Proposed Retaining Wall #8): The proposed retaining wall is located along
the southbound Kennedy Expressway at the east side of Jackson Blvd. exit ramp, just south
of Adams Street.

e S.N.016-1826 (Proposed Retaining Wall #37): The proposed retaining wall is located along
the southbound Kennedy Expressway at the west side of Jackson Blvd. exit ramp, just south
of Adams Street.

e S.N.016-Z016 (Proposed Retaining Wall #24): The proposed retaining wall is located along
the northbound Kennedy Expressway proposed C-D roadway at the east side north of
Jackson Blvd.

e S.N. 016-Z048 (Proposed Retaining Wall #51): The proposed retaining wall is located along
the northbound Kennedy Expressway proposed C-D roadway at the east side, just south of
Monroe Street.

e S.N.016-1701 and 016-1702 (Proposed): bridges over 1-90/94 for Adams Street and Jackson
Blvd respectively.
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Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all current relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and
an adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies.

The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS and CMMS software. The Consultant will perform on-site inspection,
layout including design changes, provide construction layout when not provided for in the contract
plans, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates, change orders and any other duties that would require the services of an
engineer to complete this project on a timely basis and in accordance with State specifications.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proposed DBE use 5
Available work capacity of firm 10

The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 20
Project Specific Criteria: Knowledge and experience in permit procedures with 10

the City of Chicago

The anticipated construction completion date is November 30, 2022 plus 10 working days. The
Consultant must complete and submit final measurements, calculations and final contract records
documents to the department no later than six (6) weeks after the completion of the project.
Key personnel listed on Exhibit A for this project must include:
e Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e The Assistant Engineer.
o The Document Technician. (The person actively performing the documentation on the project
must possess a current IDOT Construction Documentation certificate and must be
ICORS/CMMS trained. Include the Documentation Certificate Number for IDOT).

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level Il HMA and PCC training and
IDOT class S-33, Soil Testing).

e Materials Laboratory (QA HMA/PCC & Aggregate prequalified).
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e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS)
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19.

Job No. D-91-367-20, FAI 94 at Oakton Street, Phase Il Engineering Project, Cook County,
Region One/District One.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project, and all sub-consultants the Prime consultant will
be using, is scheduled to attend an initial meeting on April 30, 2020 at 1:00 PM at the Region
One/District One Office in Schaumburg.

Phase Il Engineering services are required for improvements for the Oakton Street Bridge from
Mango Avenue to Gross Point Road. The Consultant’s work is expected to consist of preparing
of plans, specifications and estimates including the TSL and structure plans to current standards
for the reconstruction and widening of Oakton Street Bridge over Interstate 94. The anticipated
improvements may include modifying the roadway profile, roadway widening, resurfacing, ADA
improvements, sidewalk and shared-use path improvements, lighting improvements, intersection
and traffic signal modernization, topographic survey, geotechnical services, and all other
incidental work required to complete Phase Il contract plans.

The following structure is included in this project, S.N. 016-0827 (proposed SN 016-8301): Oakton
Street over Interstate 94.

The department will furnish the Consultant with available microfilm plans, project report, hydraulic
report, Bridge Condition Reports, and other available items.

The Consultant will prepare roadway plans, TS&L plans, structural plans, supplemental surveys,
all applicable permits and all other necessary related work to complete Phase Il contract
plans. The Consultant will also review and prepare plans to ensure that all plans are within the
framework of the department’s policies and procedures and local agency’s requirements, and all
applicable manuals and schedules. The Consultant may be required to prepare plans in 3D.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated construction cost for this project is $10,000,000. The completion date for this
contract will be 18 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will perform/supervise the work in the area of geotechnical analysis and the
preparation of the Structure Geotechnical Report (SGR) (must be an lllinois Licensed
Professional Engineer). The Geotechnical Services (General Geotechnical Services) and
Geotechnical Services (Structure Geotechnical Report (SGR)) prequalification
categories requirement may be completed by Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of lighting design and calculations
(must be an lllinois Licensed Professional Engineer). The Special Studies
(Lighting: Typical) prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer). The Special Studies (Traffic Signals)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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20.

Job No. P-91-027-20, US Route 20 at Shales Parkway, Phase | Engineering Project, Cook
County, Region One/District One.

This project may contain Federal Funds.

This project requires 15% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region
One/District One Office in Schaumburg.

Phase | engineering services are required for all work associated with the completion of
preliminary engineering and environmental studies for the installation of an interchange of US
Route 20 (US 20) at Shales Parkway. US 20 at Shales is currently an intersection controlled by
a traffic signal. The study area is expected to encompass US 20 from west of Villa Street and to
east of lllinois Route 59.

A key planning tool will include a public involvement program based upon the principles of Context
Sensitive Solutions. The work will also include all related work necessary to complete a Combined
Design Report that may be processed as an Environmental Assessment (EA). Work is anticipated
to include developing and evaluating alternatives for a US 20 at Shales Parkway interchange and
the adjacent roadway network. Work may include data collection, preparation of existing aerial
maps, ground survey, crash analysis, traffic studies, geometric studies, traffic maintenance
analysis, drainage studies, structural studies, cost estimates, and all other work necessary to
complete the study. The project is anticipated to be completed using 3D terrain modeling utilizing
Bentley’s PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT
Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.

The following structures are included in this project:
e S.N. 016-0217: US 20 over Poplar Creek
e S.N.016-0218: US 20 WB over Villa Street
e S.N.016-0219: US 20 over CN&R RR

The department will furnish the Consultant with available microfilm plans, crash data, past studies,
traffic data, utility coordination and correspondence, and right-of-way data, as well as
archaeological, historical, biological, and special waste survey and coordination.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20
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The estimated construction cost for this project is $45,000,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, who that individual is in charge
of and directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the hydraulic/drainage work including calculations
and preparation of the Drainage/Hydraulic Reports (must be an lllinois Licensed Professional
Engineer). The Special Studies (Location Drainage) and Hydraulic Reports
(Waterways: Typical) prequalification category requirements may be completed by the Sub
and/or Prime Consultant.

e The person who will perform the work the of structure plan preparation and related structural
work (must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work much be identified. The Structures (Highway: Advanced Typical) prequalification
category requirement may be completed by the Sub and/or Prime Consultant.

e The person(s) who will perform the QC/QA review work of all milestone submittals (must be
an lllinois Licensed Professional Engineer for roadway work and an lllinois Licensed
Structural Engineer for structure work with adequate plan review experience).

e The environmental lead, who will be responsible for the day to day management of the
environmental work effort, and the persons responsible for all environmental disciplines
including socio-economics/community impacts, ecology, noise and water quality, public
involvement, and technical writing. Environmental staffing on Exhibit B must match the
staffing presented in the firm’s most recently approved Statement of Experience and
Financial Condition.

e The person in charge of the CSS/Public Involvement procedures. Include a detailed
description of the CSS/Public involvement work he/she has directed involving facilitation of
public meetings and public hearings, organizing work groups and press conferences, drafting
press releases and property owner contract letters, etc.

The prime firm must be prequalified in the Location Design Studies (New Construction/Major
Reconstruction) category to be considered for this project.

The prime consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been presented
in your most recently approved Statement of Experience and Financial Condition or your firm may
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same
as presented in their most recently approved Statement of Experience and Financial Condition.
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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21.

Job No. V-91-010-20, FAI 290 (Eisenhower Expressway) at Independence Boulevard and
Central Park Avenue Structures, Phase Il Engineering Project, Cook County, Region
One/District One.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 1:00 PM at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the improvements of Independence Boulevard
(North and South bound) and Central Park Avenue bridge structures over 1-290 (Eisenhower
Expressway). The Consultant’'s work is expected to consist of preparing contract plans,
specifications, and estimates for the bridge superstructure replacement of the existing
Independence Boulevard and Central Park Avenue Bridges over the Eisenhower Expressway (I-
290). The Consultant’'s work may include topographic survey, drainage design, bridge and
underpass lighting, traffic signal modernization, geotechnical services as well as other structural
tasks as determined by the department. The proposed improvement will consist of replacement
of existing bridge superstructures, parapets and approach slabs under a full detour in addition to
lengthened end spans with new abutments and pier repairs and all other incidental work required
to complete Phase Il contract plans.

The Consultant will also review and prepare plans to ensure that all plans are within the framework
of the department’s policies and procedures and local agency’s requirements, and all applicable
manuals and schedules. The consultant may be required to prepare plans in 3D.

The following structures are included in this project:
e S.N. 016-2071: Independence Boulevard North Bound over 1-290
e S.N. 016-2070: Independence Boulevard South Bound over 1-290
e S.N. 016-2072: Central Park Avenue over [-290

The department will furnish the Consultant with available microfilm plans, project report, structure
inspection reports, location drainage study, and any other relevant & available items.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15
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The estimated construction cost for this project is $14,000,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer). The Special Studies (Traffic Signals)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of lighting design and calculations
(must be an lllinois Licensed Professional Engineer). The Special Studies (Lighting:
Complex) prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of geotechnical analysis (must
be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer). The Geotechnical Services (General Geotechnical Services) and (Structure
Geotechnical Reports) (SGR)) prequalification categories requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key personnel noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Professional Transportation Bulletin 195 72 REVISED: Friday, February 14, 2020



22.

Job No. D-91-371-20, Various Phase Il Subsurface Utility Engineering Projects, Various
Routes, Various Counties, Region One/District One.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2020 at 10:00 AM at the Region
One/District One office in Schaumburg.

Subsurface Utility Engineering is required on approximately 60 to 70 projects throughout the
district for use on Phase |, Il, and/or Ill projects. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as needed basis.

The Consultant shall respond within 24 hours to the District after receiving each work order
assignment to discuss the scope of work, negotiate hours of work, equipment required and direct
costs. After the department gives the Consultant authority to proceed, the Consultant shall
commence work within 10 calendar days. The subsurface utility engineering consists of providing
the District with existing utility location information in written documents and electronic CADD files
for the various projects assigned. This information shall be obtained by researching all utility
company's records, which have facilities in the area, and performing actual field surveys to verify
and map at the appropriate quality level of all existing utilities on the assigned project. The
Consultant shall also determine the existence, and appropriate surface geophysical methods (QL
B data). The exact horizontal and vertical locations of underground utilities shall also be
determined by actual physically locating them (exposing and surveying) at designated spots with
use of compressed air vacuum equipment insured not to damage existing utilities (QL A data).
Field information obtained and recorded in field books shall be drafted on plan sheets in electronic
format using current MicroStation and Geopak software utilized by the department.

The department will furnish the Consultant with any available survey notes, alignment data, cross
ties, design CADD files and bench marks.

UTILITY COORDINATION

Under the direction of the District's Utility Coordinator, this assignment requires coordinating
the location, relocation and adjustment of public and private utility facilities, implementing the
90-day law, investigating and approving utility permit applications and preparing/negotiating
utility reimbursable work agreements so as to facilitate timely completion of the District's
highway improvement program and utility accommodation on the departments right-of-way,
all in an assigned geographical area. The assigned individual(s) will work from District One
office, on an as needed basis.
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The Consultants Statement of Interest will be rated based on:
Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 5
The estimated engineering fee for this project is $5,000,000. The completion date for this contract

will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The

The

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be experienced in managing multiple subsurface utility engineering
projects in urban environments).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer).

Consultant must provide the following in the Statement of Interest:

Experience in researching the location of utilities, above and underground.
Knowledge of the equipment/techniques necessary to locate the utilities.

o Surface geophysical techniques, such as, electromagnetic, magnetic, sonic, etc.

o Excavation by use of test holes using compressed air vacuum excavation or comparable

non-destructive equipment (Hydro excavating is prohibited).

The ability to provide staff and equipment for simultaneous projects at different locations.
The ability to determine the extent the proposed roadway improvements impact the existing
utilities.
A project Manager and Project Engineer with adequate experience in managing subsurface
utility engineering projects.

prime firm must be prequalified in the Special Services (Subsurface Utility Engineering)

category to be considered for this project.

Statements of interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification System (EPAS).
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23.

Job No. P-92-005-20, Various Phase | Survey Projects, Various Routes, Various Counties,
Region Two/District Two.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2020 at 10:30 AM at the Region
Two/District Two Office in Dixon.

Phase | engineering services are required to furnish various survey projects throughout District
Two. Work is anticipated to include field office assistance for surveys to establish or re-establish
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-Way
Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies of
recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of
Survey work, topographic surveys, cross-sections, profile, existing and proposed centerline
alignments, drainage inverts, and any other tasks deemed necessary to complete the work in
accordance with the department’s Survey Manual and District Two procedures. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.

In addition, all survey information will be acceptable for design purposes and formatted per IDOT
specifications. All data collected electronically or plotted will comply with IDOT CADD standards
and use standard IDOT Survey Point Codes. This project is anticipated to be completed using
3D terrain modeling utilizing Bentley’s PowerGEOPAK SS4 with OpenRoads Technology or Open
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling
and Deliverables (CADD) Manual.

Some GIS and database work might also be required. The Consultant must also have a QA/QC
plan to review internal work as well as assigned IDOT projects. The Consultant may be required
to contact local land surveyors for their input and may be expected to obtain historic survey
reference data.

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed Staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 20

Professional Transportation Bulletin 195 75 REVISED: Friday, February 14, 2020



The estimated construction cost for these projects may range from $10,000 to $20,000,000. The
estimated engineering fee for this project is $500,000. The completion date for this contract will
be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

o The person who will perform/supervise the work in the area of surveying (must be an lllinois
Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer or an lllinois Licensed Professional Land
Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project:

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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24,

Job No. P-92-007-20, Various Phase l/ll Engineering Projects, Various Routes, Various
Counties, Region Two/District Two.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2020 at 1:30 PM at the Region
Two/District Two Office in Dixon.

Phase | and/or Il engineering services including environmental services are required for various
projects throughout District Two. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis.

The Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical
Exclusion projects only). This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analyses, type, size and
location (TS&L) drawings, structure plans, and other related work and exhibits necessary to
produce the Project Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, structure
plans, roadway plans, and any other related work to complete final plans, special provisions and
estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. The engineering sources required may consist of only a portion of the total engineering
work on a certain project.

The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial
photos, boring logs, and other information.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed Staffing from Prime and any subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 25

Professional Transportation Bulletin 195 77 REVISED: Friday, February 14, 2020



The estimated construction cost for these projects may range from $50,000 to $4,000,000. The
estimated engineering fee for this project is $1,000,000. The completion date for this contract will
be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Professional Licensed
Surveyor). The Special Services (Surveying) prequalification category requirement may
be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Structures (Highway: Typical)
Hydraulic Reports (Waterways: Typical)

Location Design Studies (Rehabilitation)

Statements of Interest including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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25.

Job No. P-92-003-18, IL 2 /IL 75 from Prairie Hill Road to the Wisconsin State Line in South
Beloit, Phase | Engineering, Winnebago County, Region Two/District Two.

This project may contain Federal Funds.

This project requires 19% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 5, 2020, at 10:30 A.M. at the
Region Two/District Two Office in Dixon.

Phase | engineering services are required for rehabilitation/reconstruction of approximately 2.05
miles of roadway on IL 2 / IL 75 from Prairie Hill Road to the Wisconsin State Line in South
Beloit. This project may include the preparation of a Phase | Combined Design Report
(anticipated to be a categorical exclusion), Traffic Management Analysis (TMA), Traffic
Management Plan (TMP), review of Bridge Condition Reports (BCRs) or bridge inspection and
preparation of BCRs, Type, Size and Location (TSL) drawings, plan and profile sheets, drainage
and/or hydraulic studies and design, storm sewer design, pavement treatment review, pavement
design, environmental impacts coordination, data collection, alternate geometric studies, bicycle
and pedestrian accommodations, ADA design, Intersection Design Study (IDS), traffic
studies, cost estimates, crash analysis, cross sections, typical sections, full project survey, utility
conflicts and coordination, geotechnical studies and the preparation of SGR or geotechnical
reports as needed. An independent utility finding may be required to determine whether
segments of the project can be constructed individually to serve as usable and reasonable
transportation improvements. Public involvement is expected to include (but not be limited to) 2
Public Meetings and coordination with stakeholders, resource agencies, local agencies and/or
special interest groups. The preparation of exhibits and all other materials for these meetings
and preparation of social media updates for Department’s website. This project is anticipated to
be completed using PowerGeopak V8i Select Series 4 version 08.11.09.878 (or current IDOT
CADD software) utilizing OpenRoads Modeling and shall be compatible with the IDOT Computer
Aided Design, Drafting, Modeling and Deliverables Manual for preparation of roadway and
structures plans.

The following structures may be included in this project:
e S.N. 101-0003 (Existing): IL 2 over Turtle Creek
e S.N. 101-1029 (Existing: Culvert under IL 2 (North of Charles St.)

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, inspection reports, traffic data, soil boring data, alignment data and any other available
information. The Consultant will ensure that all plans are within the framework of the department’s
policies and procedures, local agencies’ requirements and other requirements of cooperating and
permitting bodies.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 25

The estimated construction cost for this project is $10,000,000. The completion date for this
contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will be in charge of surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Professional Surveyor). The Special Services (Surveying)
prequalification category requirement may be completed by Sub and/or Prime Consultant.

The person who will perform the work in the area of geotechnical analysis and the Structural
Geotechnical Report (SGR) (must be an lllinois Licensed Professional Engineer or an lllinois
Licensed Structural Engineer). The required Geotechnical Services (Structural
Geotechnical Reports (SGRY)) prequalification category may be completed by Sub and/or
Prime Consultant.

The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts, storm sewer and bridges (must be an lllinois Licensed Professional
Engineer). The required Hydraulic Reports (Waterway: Typical) and Special Studies
(Location Drainage) prequalification categories may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of Traffic Studies (must be an
lllinois Licensed Professional Engineer) with demonstrated traffic study work experience and
a support staff. The required Special Studies (Traffic Studies) prequalification category
may be completed by the prime and/or subconsultant.
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e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following category to be considered for this project:
Location Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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26.

Job No. P-92-006-20, Various Phase l/ll Engineering Projects, Various Routes, Various
Counties, Region Two/District Two.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2020 at 10:30 AM at the Region
Two/District Two Office in Dixon.

Phase | and/or Il engineering services including environmental services are required for various
projects throughout District Two. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis.

The Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical
Exclusion projects only). This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analyses, type, size and
location (TS&L) drawings, structure plans, and other related work and exhibits necessary to
produce the Project Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, structure
plans, roadway plans, and any other related work to complete final plans, special provisions and
estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. The engineering sources required may consist of only a portion of the total engineering
work on a certain project.

The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial
photos, boring logs, and other information.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 25
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The estimated construction cost for these projects may range from $50,000 to $4,000,000. The
estimated engineering fee for this project is $1,000,000. The completion date for this contract will
be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Professional Licensed
Surveyor). The Special Services (Surveying) prequalification category requirement may
be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Structures (Highway: Typical)
Hydraulic Reports (Waterways: Typical)

Location Design Studies (Rehabilitation)

Statements of Interest including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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27.

Job No. V-92-006-20, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Region Two/District Two.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all sub-consultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 4, 2020 at 10:30 AM at the Region
Two/District Two Office in Dixon.

Phase Il engineering services are required to provide construction inspection for various projects
in District Two. Work Orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, material quality assurance testing, construction staking layout,
night time inspection, as required and all other work required to complete the project. The
Consultant will be responsible to ensure that contractors complete the work in accordance with
the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project, all
necessary plans, specifications, and related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project. The various proposed projects
may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge replacement,
widening and resurfacing, vertical/horizontal realignment, and/or new roadway projects.

Quality Assurance (QA) oversight and Contractor’'s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
are prohibited. At the negotiation meeting, the prime Consultant and the subconsultant(s) will
disclose all current relationships with contractors.

The Consultant will also provide their vehicles, cell phones, computers, tools of the trade, and any
other equipment deemed necessary to perform the work.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed Staffing from Prime and any subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 20

The estimated construction costs for these projects may range from $200,000 to
$30,000,000. The estimated engineering fee for this project is $500,000. The Consultant will be
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required to complete and submit final measurements, calculations, and contract record
documents to the department no later than six (6) weeks after completion of the project. The
completion date for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o Liaison Engineer who will assume duties as Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

o« The Materials QA Technician/Inspector(s)- Include specific details of aggregate source
certification, bituminous, and/or PCC QC/QA training, and details of experience with
materials inspection.

o The Document Technician (The person actively performing the documentation on the project
must possess a current IDOT Construction Documentation certificate. Include the
Documentation certificate number for IDOT).

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered on this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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28.

Job No. P-92-002-14/D-92-048-14, 1-80/1-74 Interchange Structure Replacement with Ramp
Modifications South of Colona, Phase l/ll Engineering, Henry County, Region Two/District
Two.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2020, at 10:30 AM at the Region
Two/District Two Office in Dixon.

Phase | and Il engineering services are required for the preparation of a Combined Design Report
(anticipated to be a Categorical Exclusion), development of final contract plans, specifications
and cost estimates for Interstate 80/Interstate 74 Interchange structures South of Colona. The
work may include structure replacement with ramp modifications, pavement reconstruction,
adding future traffic lanes, interchange improvements, addressing drainage concerns, lighting,
guardrail, erosion control measures, identifying utility conflicts and relocation, replacing/extending
multiple culverts, preparing hydraulic reports, storm sewer design, crash analysis, traffic signals,
prepare Right-of-Way (ROW) documents and related material. A Value Engineering (VE) study
may need to be completed by a VE team that is led by a certified value engineer specialist with
experience in roadway and bridge design. The VE team will need to include staff that is different
than the staff working directly with this project. This project is anticipated to be completed using
PowerGeopak V8i Select Series 4 version 08.11.09.878 (or current IDOT CADD software) utilizing
OpenRoads Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting,
Modeling and Deliverables Manual for preparation of roadway and structures plans.

Phase | may include the preparation of a Combined Design Report, Traffic Management Analysis
(TMA), review and or preparation of Bridge Condition Reports (BCRs), review and or preparation
of a structure/interchange type study tech memo, hydraulic reports, crash analysis, Type, Size
and Location (TSL) drawings, crash analysis, cost estimates, pavement design, cross sections,
queue and delay analysis and typical sections, geotechnical engineering services, Structural
Geotechnical Reports (SGRs), environmental coordination, noise study, preparation of ROW
documents and related material. Coordination with other agencies is anticipated with this project.

Phase Il may include the preparation of detailed contract plans and all associated material, TSL
drawings, structure plans, roadway plans, typical sections, drainage plans, erosion control plans,
cross sections, special details, special provisions; quantities, cost estimates, estimate of time,
Maintenance of Traffic (MOT), Traffic Management Plan (TMP) with queue and delay analysis,
prepare PESA Response submittal, geotechnical engineering services, the preparation of SGRs
and all other incidental work required to complete the project. Coordination with other agencies
is anticipated with this project.
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The following Structures may be included in this project:
e S.N. 037-0031: I-80 SB over I-74 — Structure Replacement
e S.N. 037-0032: I-80 NB over I-74 — Structure Replacement
e S.N. 037-0033: I-80 EB over Osco Road
e S.N. 037-0034: I-80 WB over Osco Road

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, inspection reports, traffic data, soils boring data, crash data, and any other available
information.

The Consultant will ensure that all plans are within the framework of the department’s policies
and procedures, local agencies’ requirements and other requirements of cooperating and
permitting bodies.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 25

The estimated construction cost for this project is $14,500,000. The completion date for this
contract including both Phase | and Il will be 48 months after authorization to proceed. A planned
Supplement for Phase Il will be done near the completion of Phase I.

Key personnel listed on Exhibit A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will be in charge of surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Professional Surveyor). The Special Studies (Surveying)
prequalification category requirement may be completed by Sub and/or Prime Consultant.

e The person who will perform the work in the area of geotechnical analysis and the Structural

Geotechnical Report (SGR) (must be an lllinois Licensed Professional Engineer or an lllinois
Licensed Structural Engineer). The required Geotechnical Services (Structure
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Geotechnical Reports (SGR)) prequalification category may be completed by the Sub
and/or Prime Consultant.

e The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts, storm sewer and bridges (must be an lllinois Licensed Professional
Engineer).

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

e The Environmental Lead, who will be responsible for the day to day management of the
environmental work effort, and persons responsible for all environmental disciplines including
traffic noise, 106 Report and public involvement. Environmental Staffing on Exhibit B must
match the staffing presented in the firm’s most recently approved Statement of Experience
and Financial Condition.

The prime firm must be prequalified in the following category to be considered for this project:
Location Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)
Hydraulic Reports (Waterways: Typical)
Highways (Freeways)
The prime consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been presented
in your most recently approved Statement of Experience and Financial Condition or your firm may
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same
as presented in their most recently approved Statement of Experience and Financial Condition.
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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29.

Job No. P-92-058-08/D-92-058-08, IL 75 over the Rock River in Rockton, Bridge
Replacement, Phase l/ll Engineering, Winnebago County, Region Two/District Two.

This project may contain Federal Funds.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020, at 10:30 AM at the Region
Two/District Two Office in Dixon.

Phase | and Il engineering services are required for the preparation of a Project Report
(anticipated to be a Categorical Exclusion), the development of final contract plans, specifications
and cost estimates for the structure that carries IL 75 over the Rock River in Rockton. It is
anticipated that this structure will be completely removed and replaced; however, a Bridge
Condition Report (BCR) will be needed to determine the appropriate rehabilitation measures. In
addition, a Type, Size and Location Drawing (TSL), hydraulic report, pavement treatment review,
pavement design, environmental impacts and coordination, data collection, bicycle and
pedestrian accommodations, ADA design, typical sections, cross sections, crash analysis, storm
sewer design, utility coordination, preparation of a BCR, geotechnical studies, prepare SGR or
geotechnical report as needed. Public involvement is expected to include public meetings,
coordination with stakeholders, resource agencies, local agencies and/or special interest
groups. There is 4(f) property located on the east side of the structure; however, the department
will provide the required information to the consultant. It is anticipated that an Incidental Take
Authorization (ITA) may be required. This project is anticipated to be completed using
PowerGeopak V8i Select Series 4 version 08.11.09.878 (or current IDOT CADD software) utilizing
OpenRoads Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting,
Modeling and Deliverables Manual for preparation of roadway and structures plans.

This project may include the preparation of a Project Report, Traffic Management Analysis (TMA),
Traffic Management Plan (TMP), BCR, Incidental Take Authorization (ITA), cost estimates, cross
sections, accident analysis, TSL drawing, queue and delay analysis, proposed right-of-way plats,
contract plans including roadway plans, structure plans, drainage plans, special details;
geotechnical engineering services, preparation of SGR, special provisions; quantities; and field
surveys as needed.

The following structure is included with this project, S.N. 101-0109: IL 75 over the Rock River —
Anticipated to be Total Replacement.

The department will furnish the Consultant with any available as-built/existing plans, the bridge
inspection report, topographic survey data, bathymetric surveys, section corner data and any
additional surveys as required, microfilm plans, existing right-of-way plats, title reports, proposed
right-of-way requirements and any other available information.

The department will furnish the Consultant with any available as-built/existing plans, microfilm

plans, inspection reports, traffic data, soil boring data, alignment data and any other available
information.
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The Consultant will ensure that all plans are within the framework of the department’s policies
and procedures, local agencies’ requirements and other requirements of cooperating and
permitting bodies.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 25

The estimated construction cost for this project is $12,500,000. The completion date for this
contract will be 72 months after authorization to proceed. A planned supplement for Phase Il will
be done near the completion of Phase I.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the support staff performing
this work must be engineers with degrees in civil engineering and bridge design experience.

The person who will perform the work in the area of geotechnical analysis and the Structural
Geotechnical Report (SGR) (must be an lllinois Licensed Professional Engineer or an lllinois
Licensed Structural Engineer). The required Geotechnical Services (Structure
Geotechnical Reports (SGR)) prequalification category may be completed by the Sub
and/or Prime Consultant.

The person who will be in charge of surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Professional Surveyor). The Special Services (Surveying)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts, storm sewer and bridges (must be an lllinois Licensed Professional
Engineer).

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work, must be an lllinois
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Licensed Structural Engineer for structural work with adequate plan review experience and
an lllinois Licensed Professional Land Surveyor for surveys).

The prime firm must be prequalified in the following category to be considered for this project:
Location Design Studies (Rehabilitation)
Highways (Roads and Streets)
Structures (Highway: Typical)
Hydraulic Reports (Highway: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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30.

Job No. V-92-001-20, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Region Two/District Two.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all sub-consultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 4, 2020 at 1:30 PM at the Region
Two/District Two Office in Dixon.

Phase Il engineering services are required to provide construction inspection for various projects
in District Two. Work Orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, material quality assurance testing, construction staking layout,
night time inspection, as required and all other work required to complete the project. The
Consultant will be responsible to ensure that contractors complete the work in accordance with
the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project, all
necessary plans, specifications, and related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project. The various proposed projects
may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge replacement,
widening and resurfacing, vertical/horizontal realignment, and/or new roadway projects.

Quality Assurance (QA) oversight and Contractor’'s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
are prohibited. At the negotiation meeting, the prime Consultant and the subconsultant(s) will
disclose all current relationships with contractors.

The Consultant will also provide their vehicles, cell phones, computers, tools of the trade, and any
other equipment deemed necessary to perform the work.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed Staffing from Prime and any subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 20

The estimated construction costs for these projects may range from $200,000 to
$30,000,000. The estimated engineering fee for this project is $500,000. The Consultant will be
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required to complete and submit final measurements, calculations, and contract record
documents to the department no later than six (6) weeks after completion of the project. The
completion date for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o Liaison Engineer who will assume duties as Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

e The Materials QA Technician/Inspector(s)- Include specific details of aggregate source
certification, bituminous, and/or PCC QC/QA training, and details of experience with
materials inspection.

e The Document Technician (The person actively performing the documentation on the project
must possess a current IDOT Construction Documentation certificate. Include the
Documentation certificate number for IDOT).

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered on this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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31.

Job No. P-92-063-11/D-92-063-11, US 20 BR from Shaw Rd. E. of Winn. Co. Line to 0.1 M.
NE of State Street in Belvidere, Phase l/ll Engineering, Boone County, Region Two/District
Two.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020, at 10:30 AM at the Region
Two/District Two Office in Dixon.

Phase | and Il engineering services are required for the preparation of a combined Design Report
with an Environmental Assessment (EA) Re-evaluation and Phase Il contract plans to reconstruct
approximately 4.0 miles of a two-lane roadway of US 20 BR from Shaw Rd. just E. of the
Winnebago Co. line to 0.1 M. NE of State Street in Belvidere to a four-lane facility. The work may
include pavement reconstruction, adding traffic lanes, intersection improvements, adding a
raised-curbed median, addressing drainage concerns, accommodating a multi-use path per
Complete  Streets  policy, identifying utility conflicts and relocation, ADA
improvements, replacing/extending multiple culverts, preparing hydraulic reports, storm sewer
design, crash analysis, traffic signals, prepare Right-of-Way (ROW) documents and related
material. This project is expected to include public involvement activities for public meetings,
stakeholder/cooperating agencies meetings and the preparation of exhibits for these meetings. In
addition, a Value Engineering (VE) study will need to be completed by a VE team that is led by a
certified value engineer specialist with experience in roadway and bridge design. The VE team
will need to include staff that is different than the staff working directly with this project. This project
is anticipated to be completed using PowerGeopak V8i Select Series 4 version 08.11.09.878 (or
current IDOT CADD software) utilizing OpenRoads Modeling and shall be compatible with the
IDOT Computer Aided Design, Drafting, Modeling and Deliverables Manual for preparation of
roadway and structures plans.

Phase | may include the preparation of a Combined Design Report, EA Re-Evaluation, Noise
Analysis and Technical Memo, Incidental Take Authorization (ITA), Traffic Management Analysis
(TMA), review and or preparation of Bridge Condition Reports (BCRs), hydraulic reports, crash
analysis, Type, Size and Location (TSL) drawings, cost estimates, pavement design, cross
sections, queue and delay analysis and typical sections, geotechnical engineering services,
SGRs, preparation of ROW documents and related material. Coordination with other agencies is
anticipated with this project.

Phase Il may include the preparation of detailed contract plans and all associated material, TSL
drawings, structure plans, roadway plans, typical sections, drainage plans, cross sections, special
details, special provisions; quantities, cost estimates, estimate of time, Traffic Management Plan
(TMP), prepare PESA Response submittal, geotechnical engineering services, the preparation of
SGRs and all other incidental work required to complete the project. Coordination with other
agencies is anticipated with this project.

The following structure may be included in this project, S.N. 004-0001: US 20 BR over Beaver
Creek, 2.0 M. West of Belvidere, anticipated to be rehabilitated.
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The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, approved hydraulic reports, inspection reports, traffic data, soils boring data, crash data,
and any other available information.

The Consultant may prepare roadway and structural plans, supplemental surveys, all applicable
permits and all other necessary related work required to complete Phase Il contract plans. The
Consultant will ensure that all plans are within the framework of the department’s policies and
procedures, local agencies’ requirements and other requirements of cooperating and permitting
bodies.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 25

The estimated construction cost for this project is $42,000,000. The completion date for this
contract will be 60 months after authorization to proceed. A planned supplement for Phase Il will
be done near the completion of Phase I.

Key personnel listed on Exhibit A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will be in charge of surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Professional Surveyor). The Special Studies (Surveying)
prequalification category requirement may be completed by Sub and/or Prime Consultant.

e The person who will perform the work in the area of geotechnical analysis and the Structural
Geotechnical Report (SGR) (must be an lllinois Licensed Professional Engineer or an lllinois
Licensed Structural Engineer). The required Geotechnical Services (Structural
Geotechnical Reports (SGR)) prequalification category may be completed by the Sub
and/or Prime Consultant.
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e The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts, storm sewer and bridges (must be an lllinois Licensed Professional
Engineer).

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

e The Environmental Lead, who will be responsible for the day to day management of the
environmental work effort, and persons responsible for all environmental disciplines including
traffic noise, public involvement and the biological person to write the ITA. Environmental
Staffing on Exhibit B must match the staffing presented in the firm’s most recently approved
Statement of Experience and Financial Condition.

e The person in charge of Public Involvement procedures. Include a detailed description of
Public Involvement work he/she has directed involving facilitation of community advisory
group meetings, public meetings and public hearings; organizing work groups and press
conferences; drafting press releases and property owner contact letters, exhibits and
displays, etc.

The prime firm must be prequalified in the following category to be considered for this project:
Location Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)
Hydraulic Reports (Waterways: Typical)
Highways (Roads and Streets)
The prime consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been presented
in your most recently approved Statement of Experience and Financial Condition or your firm may
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same
as presented in their most recently approved Statement of Experience and Financial Condition.
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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32.

Job No. D-93-063-03, CH 9 over I-57 at Manteno, Phase Il Engineering, Kankakee County,
Region Two/District Three.

This project may contain Federal Funds.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:30 AM at the Region
Two/District Three Office in Ottawa.

Phase |l engineering services are required for the preparation of final contract plans,
specifications, and estimates for replacing the structure carrying County Highway 9 / Division
Street over |-57 as well as reconstructing the interchange ramps, CH 9, and an existing frontage
road.

The Phase Il work includes updating previously partially completed structure and roadway plans
and surveys to current policies and standards. The work includes preparation of Phase Il final
contract plans, special provisions, and estimates (PS&E). This work may consist of conducting
route and land pick-up surveys, including full topographical survey; preparing structure plans;
structure TS&L and geotechnical report; preparing roadway plans; reviewing shop drawings; and
other work necessary to complete the Phase Il final contract PS&E. This project is anticipated to
be completed using 3D modeling utilizing Bentley’s Open Roads Designer in accordance with the
latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.

The following structures are included in this project:
e S.N. 046-0058: CH 9 over |-57
e S.N. 046-8802: Retaining Wall

The department will furnish the Consultant with Bridge Condition Reports, previously completed
TS&L and structure drawings and plans, and any existing structure and roadway plans, structure
inspection reports, agency coordination, existing right-of-way plans, existing survey data, boring
logs, CADD files, an approved project report and other information.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weight %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Firms experience with required project work 30
Firms understanding/method of accomplishing project requirements 20

The estimated construction cost for this project is $25,000,000. The completion date for this
contract will be 24 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Professional
Land Surveyor). The Special Services (Surveys) category may be completed by Sub
and/or Prime Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)

Structures (Highway: Typical)

Statements of Interest including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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33.

Job No. V-93-002-20, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Reqgion Two/District Three.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region
Two/District Three Office in Ottawa.

Phase Ill engineering services are required for construction inspection. Phase Ill engineering
services are required for the inspection, supervision, construction layout, field material testing (all
field material testing will be completed with IDOT equipment) and field inspection for roadway
rehabilitation throughout District 3. The various types of jobs are anticipated to consist of route
and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge repair and
replacement, concrete pavement, and pavement marking.

The Consultant will be asked to furnish four (4) to twenty (20) inspectors on various projects. The
Consultant is expected to perform onsite inspection, engineering layout, and verification of
contractor staking, maintain documentation, submit pay estimates, change orders, and any other
duties required to complete these projects on a timely basis and in accordance with the State
Specifications and guidelines. The inspectors should be knowledgeable in the use of the
department’s documentation tracking systems (ICORS and CMMS).

Construction inspection and Contractor’s Quality Control (QC) by the same Consultant or one of
their subconsultants on the same project or on material coming in from the same plant is
prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all previous involvement in the district as well as all current relationships with contractors and
material producers.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
The Firms experience with required project work 30
Firms understanding/method of accomplishing project requirements 15

The completion date for this contract will be 60 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:
e The Construction Inspectors. (4 - 20 individuals to perform on-site inspection, survey and QA
inspection). A current IDOT Construction Documentation Certification and experience and a

workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC)
and soils training are required.
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The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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34.

Job No. V-93-003-20, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Reqgion Two/District Three.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020 at 1:00 PM at the Region
Two/District Three Office in Ottawa.

Phase Ill engineering services are required for construction inspection. Phase Ill engineering
services are required for the inspection, supervision, construction layout, field material testing (all
field material testing will be completed with IDOT equipment) and field inspection for roadway
rehabilitation throughout District 3. The various types of jobs are anticipated to consist of route
and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge repair and
replacement, concrete pavement, and pavement marking.

The Consultant will be asked to furnish four (4) to twenty (20) inspectors on various projects. The
Consultant is expected to perform onsite inspection, engineering layout, and verification of
contractor staking, maintain documentation, submit pay estimates, change orders, and any other
duties required to complete these projects on a timely basis and in accordance with the State
Specifications and guidelines. The inspectors should be knowledgeable in the use of the
department’s documentation tracking systems (ICORS and CMMS).

Construction inspection and Contractor’s Quality Control (QC) by the same Consultant or one of
their subconsultants on the same project or on material coming in from the same plant is
prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose
all previous involvement in the district as well as all current relationships with contractors and
material producers.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
The Firms experience with required project work 30
Firms understanding/method of accomplishing project requirements 15

The completion date for this contract will be 60 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:
e The Construction Inspectors. (4 - 20 individuals to perform on-site inspection, survey and QA
inspection). A current IDOT Construction Documentation Certification and experience and a

workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC)
and soils training are required.
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The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Professional Transportation Bulletin 195 102 REVISED: Friday, February 14, 2020



35.

Job No. P-94-017-20/D-94-028-20, FAP_Route 404 (IL 40) Bob Michel Bridge Deck
Rehabilitation, Phase | and Il Engineering Services, Peoria and Tazewell Counties, Region
Three/District Four.

This project may contain Federal Funds.

This project requires 17% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2020 at 10:00 AM at the Region
Three/District Four Office in Peoria.

Phase | and Il engineering services are required for the preparation of a Project Report and final
contract plans for the repair and rehabilitation of the deck and other structural features of the Bob
Michel Bridge (S.N. 090-0122) that carries IL 40 over the lllinois River. The work is expected to include
development of plans to replace the expansion joints, provide a modified concrete overlay of the deck
after hydro-scarification, upgrade navigational lighting, and address miscellaneous deficiencies noted
in the structure inspection reports. The Consultant will also be required to develop and evaluate
alternatives to improve bicycle and pedestrian accommodations on the structure which is a river
crossing for the regional trail system. The analyses will include evaluating new deck typical sections,
the effects to intersections at both ends of the bridge, and cost estimates for each alternative.

Phase | work is anticipated to include development of a Project Report (expected to be a Categorical
Exclusion), route surveys, land surveys, a Bridge Condition Report, typical section alternatives, cost
estimates, traffic management analyses, geometric analyses, structural load analyses to account for
additional dead load, and potentially Type, Size and Location (TS&L) plan preparation, depending on
the extent of the improvements to the bicycle/pedestrian accommodations on the structure. The work
may include data collection, structure inspection, crash analyses, traffic studies, Intersection Design
Studies (IDSs), drainage studies, scour countermeasure studies, cross sections, pavement design,
environmental studies, public involvement, and all other work required to produce the necessary
Phase | documents and reports.

Phase Il work is anticipated to include preparation of structural plans, roadway plans, special
provisions, cross sections, cost estimates, estimates of time, traffic management plans (TMP),
maintenance of traffic/staging plans, structure inspection, special details, highway lighting plans,
navigational lighting plans, ADA/PROWAG compliant design details, pay items and quantities, traffic
signal plans, shop drawing reviews, supplemental survey, and all other related work required to
complete the construction plans, specifications and estimates as necessary.

The department will furnish the Consultant with structure information, inspection reports, as-

built/existing plans, traffic data, crash data, existing right of way information, survey information, utility
coordination, environmental coordination, and any other available information.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 20
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 20

The current estimated construction cost for this project is $18,000,000. The completion date for
this contract will be 30 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of preparing structural design concepts,
structural analysis evaluations, and structure plan preparation (must be an lllinois Licensed
Structural Engineer). In addition, the staff performing this work must be identified.

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of traffic studies (must be an
lllinois Licensed Professional Engineer). The Special Studies (Traffic Studies)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/Public involvement work he/she has directed involving facilitation of community
advisory group meetings, public meetings and public hearings; organizing work groups and
press conferences; drafting press releases and property owner contact letters, etc.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience and must be an lllinois Licensed Structural Engineer for structural work
with adequate plan review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:
Location Design Studies (Rehabilitation)
Highways (Roads and Streets)
Structures (Major River Bridges)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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36.

Job No. P-94-024-18/D-94-057-18, US 150 Westbound Structure over the lllinois River
Westbound McClugage Bridge and US 150 Westbound Structure over Adams Street in
Peoria, Phase I/l _Engineering Services, Peoria and Tazewell Counties, Region
Three/District Four.

This project may contain Federal Funds.

This project requires 7% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:30 AM at the Region
Three/District Four Office in Peoria.

Phase | and Il engineering services are required for the preparation of a Project Report
(anticipated to be a categorical exclusion) and final contract plans, specifications, and cost
estimates for the rehabilitation of S.N. 090-0115 (Westbound McClugage Bridge), which carries
US 150 over the lllinois River, and S.N. 072-0168, which carries US 150 over Adams Street in
Peoria.

The Phase | work may consist of inspection of the existing structures; conducting route and land
surveys; preparing a Bridge Condition Report (BCR); and preparing a Type, Size, and Location
(TS&L) plan. The work may also include data collection, cost estimates, traffic management plan,
preliminary staging plans, and other work and exhibits necessary to complete the Phase | study.

The Phase Il work may consist of inspection of the existing structures, conducting route and land
surveys, preparing structure plans, preparing traffic control details, reviewing shop drawings, and
other work necessary to complete the Phase Il final contract plans, special provisions, and
estimates.

The department will furnish the Consultant with any existing structure plans, structure inspection
reports, traffic data, agency coordination, existing Right-of-Way plans, boring logs, and other
information.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weight %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated construction cost for this project is $20,500,000. The completion date for this
contract will be 36 months after authorization to proceed. The Phase | is expected to be
completed in 18 months, and the Phase Il is expected to be completed in 18 months. A planned
Supplement for Phase Il will be done near the completion of Phase I.
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Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the duties of Structural Engineer, that individual who is directly
involved in the analysis and development of the contract structural documents (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveys) category may be completed by Sub and/or
Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location Design Studies (Reconstruction/Major Rehabilitation)
Highways (Roads and Streets)

Structures (Highway: Complex)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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37.

Job No. MT-94-002-20, Various Phase Ill Material Inspections, Various Routes, Various
Counties, Region Three/District Four.

This project requires 32% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 6, 2020 at 10:00 AM at the Region
Three/District Four office in Peoria.

Phase Il engineering services are required for an Engineering Project Manager. The
Consultant’s Project Manager will manage/support various IDOT materials inspection processes
throughout Region Three, District Four. This work may involve working directly with contractors,
producers, suppliers or a local agency or other consultants. Work Orders under the blanket
agreement will be negotiated and authorized by the Department on an as-needed basis.

Project Manager engineering services are required to perform materials acceptance
responsibilities including sampling, testing and documentation of test results of various materials
such as: hot-mix asphalt (HMA), Portland cement concrete (PCC), aggregates, recycled asphalt
pavement (RAP), recycled asphalt shingles (RAS), soils, pipe, precast, and precast/prestressed
concrete. Additional services and responsibilities include miscellaneous materials inspection at
various sources and jobsites. Some testing may be required to be performed using the
Consultant’s facilities.

The Consultant’s work is also expected to include plant and on-site inspections, sampling,
transportation of samples, testing at jobsites and labs, and documentation and data entry of test
results. The Consultant will carry out quality assurance duties as defined in the contract
documents, Bureau of Materials and Physical Research Policy Memorandums, the Manual for
Fabrication of Precast Prestressed Concrete Products, and the Consultant Agreement. The
Consultant will maintain records and submit documentation of QC and QA activities as required.

The department will furnish the Consultant with assignments to various construction jobsites,
plants, lab facilities, precast and precast/prestressed concrete producers, and various producers
and suppliers of miscellaneous materials.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
are prohibited. At the negotiation meeting, the prime Consultant and the subconsultant(s) will
disclose all previous involvement in the district as well as current relationships with contractors.

The Consultant will also provide their vehicles, cell phones, computers, tools of the trade and

any other equipment deemed necessary to perform the work. Overnight lodging may be
required.
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The Consultant’s statement of interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5

The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 10
Project Specific Criteria: Knowledge and experience with equipment 15
such as IFIT, DCT, Hamburg Wheel, Asphalt Analyzer, MITSCAN.

The estimated engineering fee for this project is $1,500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will perform the duties of Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person(s) who will be in charge of Lab and Field Testing.

e QC/QA Level |, II, and Ill Trained Technician(s).

e Precast Prestressed PCI Level Il Technician(s).

e The Document Technician (the person actively performing the documentation on the project
must possess a current IDOT Construction Documentation certificate. (Include the
Documentation Certificate Number for IDOT Documentation of Contract Quantities).

The prime firm must be prequalified in the following categories to be considered for this project:
Special Services (Quality Assurance HMA & Aggregate)
Special Services (Quality Assurance PCC & Aggregate)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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38.

Job No. P-94-007-20/D-94-041-19, FAP 653 (IL 18) over the lllinois River, Phase | and ll
Engineering Services, Marshall and Putnam Counties, Region Three/District Four.

This Project may contain Federal Funds.

This project requires 13% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is .07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region
Three/District Four Office in Peoria.

Phase | and Il engineering services are required for the preparation of a location/ Design Report
and final contract plans for the removal and replacement, or rehabilitation of structure S.N. 062-
0036 that carries IL 18 over the lllinois River at the city of Henry.

The department’s Context Sensitive Solutions (CSS) policy will be followed for this project.

Phase | engineering services will include geometric studies, environmental coordination
(expected to be an Environmental Assessment (EA)), data collection, land, route, topography and
hydraulic survey, hydraulic study, and bridge inspection for the purpose of development of the
Bridge Condition Report (BCR) and Type, Size and Location Plans (TS&L), coordination with all
involved agencies, public involvement activities, crash analysis, preliminary cost estimates, Right-
of-Way Information, traffic management analysis, preliminary staging plans, cross sections as
required to determine construction limits and Right-of-Way needs, and all other work required to
produce a Location/Design Report. Additional work will include the development of a Bridge
Condition Report, Hydraulic Report, Bridge Type Study, TS&L plans, Structure Geotechnical
Report (SGR). Structure borings will be required. The Geotechnical work will require the use of
a barge and/or other means necessary to obtain the required geotechnical information.

Phase Il engineering services will include the preparation of roadway plans, specifications, cost
estimates, final bridge plans, Traffic Management Plan (TMP), Maintenance of traffic/staging
plans, cross sections, special details, special provisions, pay items and quantities, shop drawing
reviews, railroad coordination, estimate of time, supplemental survey information, and all other
work required to complete construction plans.

The department will furnish the Consultant with all the available structure information, old plans,

aerial photography and mapping, traffic data crash data, and existing Right-of-Way information,
any available survey information, boring logs and any other available information.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 20
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 25

The estimated construction cost for this project is $108,000,000. The Phase | completion date
will be 36 months after authority to proceed. Phase Il will be negotiated near the completion of
Phase I. The Phase Il completion date with be 24 months after authority to proceed with the Phase
Il work. A planned Supplement for Phase Il will be done near the completion of Phase I.

Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the Design Report and contract plans (must be an
lllinois Licensed Professional Engineer).

The person who will perform/supervise the work in the area of hydraulic analysis (must be
an lllinois Licensed Professional Engineer). The Hydraulic Reports (Waterways:
Complex) prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of Structural Geotechnical reports
(must be an lllinois Licensed Professional Engineer). The Geotechnical Services
(Complex Geotech/Major Foundation) prequalification category requirement may be
completed by the Sub and/or Prime Consultant.

The person who will perform the duties of Structural Engineer, that individual who is directly
involved in the analysis and development of the contract structural documents (must be an
lllinois Licensed Structural Engineer) In addition staff performing this work must be identified.

The person who will be in charge of the Geotechnical work (must be an lllinois Licensed
Engineer with Demonstrated experience in geotechnical engineering).

The Environmental Lead, who will be responsible for the day to day management of the
environmental work effort, and persons responsible for all the environmental disciplines
including water quality, noise, community impacts, socio-economics, and ecology.
Environmental staffing on Exhibit B must match the Staffing presented in the firms most
recent approved statement of Experience and Financial Condition.

The person who will perform the QC/QA review of all milestone submittal documents (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and/or an lllinois Licensed Structural Engineer for structural work).
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e The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may
be completed by the Sub and/or Prime Consultant.

e The person who will be in charge of land acquisition documents (must be an lllinois Licensed
Professional Land Surveyor).

The prime firm must be prequalified in the following categories to be considered for this project:
Location Design Studies (New Construction/Major Reconstruction )
Structures (Major River Bridges)
Highways (Roads and Streets)
The prime consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been presented
in your most recently approved Statement of Experience and Financial Condition or your firm may
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same
as presented in their most recently approved Statement of Experience and Financial Condition.
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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39.

Job No. P-94-028-20, Various Phase l/ll Survey Projects, Various Routes, Various Counties,
Region Three/District Four.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all sub-consultants the Prime Consultant will
be using is scheduled to attend an initial meeting on April 28, 2020 at 10:30 AM at the Region
Three/District Four Office in Peoria.

Phase I/ll land and route surveying services are required for various design and land acquisition
projects throughout District Four. Work Orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis.

The department will provide any existing plans, R.O.W. documents, or other pertinent data
required for the completion of individual projects.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 25
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated engineering fee for this project is $500,000. The completion date for this project
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will be in charge of Land Surveys (must be an lllinois Licensed Professional
Land Surveyor).

e The person who will be in charge of Route Surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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40.

Job No. C-94-077-16, FAP_ Route 317A (US 24/IL 9) over Copperas Creek, Phase lll
Construction Inspection Project, Fulton County, Region Three/District Four.

This project contains Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2020, at 10:00 AM at the Region
Three/District Four Office in Peoria.

Phase lll engineering services are required for the inspection, supervision, material testing
(including but not limited to PCC, HMA and embankment testing), materials certification,
documentation, and field inspection for bridge and roadway construction on Contract 68D34. The
project is in Fulton County near Banner. The project includes the removal of the existing structure
and construction of a new five lane wide bridge along with all earthwork and drainage work
necessary to construct the adjacent roadway and other collateral work.

The following structure is included in this project, S.N. 029-0069: US 24/IL 9 over Copperas Creek.

The Consultant will be asked to furnish approved personnel to assist a District Resident
Engineer/Technician on this project. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete this project on a timely basis
and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor’'s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiation meeting, the Prime Consultant, and subconsultant(s) will disclose
all previous involvement in the district as well as all current relationships with contractors.

The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade and
any other equipment deemed necessary to perform the work. Overnight lodging may be required.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 20
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 10
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The construction project is scheduled for the June 12, 2020 letting and is anticipated to be
completed by the end of the 2021 construction season. The completion date for this project will
be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e Liaison Engineer (with current IDOT Construction Documentation Certificate).

e The Materials QA Technician. (The person shall have a Level Il HMA and PCC training and
IDOT class S-33, Soil Testing).

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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41.

Job No. P-95-030-19/D-95-024-20, I-57 Bridge Superstructure Rehabilitation Under CH 17
1.8 Ml E of Sadorus, Phase | and Il Engineering Services, Champaign County, Region
Three/District Five.

This project may contain Federal Funds.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 8:30 AM at the Region
Three/District Five Office in Paris.

Phase | and Il engineering services are required for the preparation of a project report (anticipated
to be a categorical exclusion) and final contract plans, specifications, and cost estimates for the
3R bridge superstructure rehabilitation, resurfacing, guardrail updates, and potential bicycle lanes
on CH 17 and | 57 East of Sadorus.

This project includes Phase | work which may consist of a Bridge Condition Report; a Structure
Report; a Structure Geotechnical Report; a set of Type, Size, and Location Plans, and preliminary
roadway plans for CH 17 over | 57, as well as, preliminary roadway plans for |I-57 and preparing
a project report. This work may include data collection, development of alternatives, cost
estimates, traffic management analysis, traffic management plans, accident analysis, quantity
computations, and other related work items required to produce a project report.

This project includes Phase Il work which may consist of conducting route surveys, land surveys,
right of way plat and plan preparation, writing legal descriptions, staking right of way, geometric
studies, roadway plans, and any other related work required to complete final plans, 3D Model,
special provisions, and estimates.

The following structure is included in this project, S.N. 010-0124: CH 17 (Sadorus Rd) over FAl
57.

The department will furnish the Consultant with traffic data, abbreviated bridge condition reports,
existing plans, agency coordination, utility coordination, survey data, Microstation files, Geopak
files, and crash data. The Consultant's work includes Phase | Reports and Phase Il PS&E
Documents.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted (%)
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15
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The estimated construction cost for this project is $2,000,000. The contract must be completed
by August 31, 2021. A planned Supplement for Phase Il will be done near the completion of
Phase I.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor). The Special Services (Surveying) prequalification category requirement may
be completed by Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Location Design Studies (Rehabilitation)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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42,

Job No. P-95-047-20, Phase l/ll Various Engineering Projects, Various Routes, Various
Counties, Region Three/District Five.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region
Three/District Five Office in Paris.

Phase | and/or Il engineering services are required for work on various projects in District
Five. Work Orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Phase | work, if required, may consist of conducting hydraulic and route surveys, subsurface utility
engineering, preparing Structure Geotechnical Reports, drilling and analysis of soil borings,
hydraulic analysis, geometric studies, and preparing project reports (Categorical Exclusion
reports only). This work may include data collection, development of alignment alternatives, cost
estimates, traffic management analysis, traffic management plans, accident analysis, quantity
computations, and other related work items required to produce a project report.

Phase Il work, if required, may consist of conducting route surveys, land surveys, right of way plat
and plan preparation, writing legal descriptions, staking right of way, hydraulic analysis, geometric
studies, roadway plans, TS&L drawings, pre-final structure plans, final structure plans and any
other related work required to complete final plans, special provisions, and estimates as
necessary.

The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring
logs, and crash data when available.

The Consultant may be required to provide project management and/or project support staff to
work in the District Five office. This work may include engineering, technical management, and/or
project support.

The selected Consultant and/or their subconsultants on this project are prohibited from managing
other consultant contracts where either party is the prime Consultant or a subconsultant. The
selected firm and/or their subconsultants may not manage another firm if the relationship was
reversed during another phase of work.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

It is anticipated that this contract will include approximately four (4) to ten (10) different
projects. The Consultant’s work may consist of either complete projects or a portion of the total
engineering required for a certain project. The estimated construction cost for each project will
range from approximately $10,000 to $5,000,000. The estimated engineering fee for this project
is $500,000. The completion date for this contract will be 60 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in structure plan preparation documents (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform/supervise the work in drainage calculations and preparation of
the Drainage Report (must be an lllinois Licensed Professional Engineer). The Special
Studies (Location Drainage) prequalification category may be completed by Sub and/or
Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location Design Studies (Rehabilitation)
Structures (Highway: Typical)

Highways (Roads and Streets)
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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43.

Job No. P-95-044-20, Phase l/ll Various Engineering Projects, Various Routes, Various
Counties, Region Three/District Five.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29 at 1:30 PM at the Region
Three/District Five Office in Paris.

Phase | and/or Il engineering services are required for work on various projects in District
Five. Work Orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Phase | work, if required, may consist of conducting hydraulic and route surveys, subsurface utility
engineering, preparing Structure Geotechnical Reports, drilling and analysis of soil borings,
hydraulic analysis, geometric studies, and preparing project reports (Categorical Exclusion
reports only). This work may include data collection, development of alignment alternatives, cost
estimates, traffic management analysis, traffic management plans, accident analysis, quantity
computations, and other related work items required to produce a project report.

Phase Il work, if required, may consist of conducting route surveys, land surveys, right of way plat
and plan preparation, writing legal descriptions, staking right of way, hydraulic analysis, geometric
studies, roadway plans, TS&L drawings, pre-final structure plans, final structure plans and any
other related work required to complete final plans, special provisions, and estimates as
necessary.

The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring
logs, and crash data when available.

The Consultant may be required to provide project management and/or project support staff to
work in the District Five office. This work may include engineering, technical management, and/or
project support.

The selected Consultant and/or their subconsultants on this project are prohibited from managing
other consultant contracts where either party is the prime Consultant or a subconsultant. The
selected firm and/or their subconsultants may not manage another firm if the relationship was
reversed during another phase of work.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

It is anticipated that this contract will include approximately four (4) to ten (10) different
projects. The Consultant’s work may consist of either complete projects or a portion of the total
engineering required for a certain project. The estimated construction cost for each project will
range from approximately $10,000 to $5,000,000. The estimated engineering fee for this project
is $500,000. The completion date for this contract will be 60 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in structure plan preparation documents (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform/supervise the work in drainage calculations and preparation of
the Drainage Report (must be an lllinois Licensed Professional Engineer). The Special
Studies (Location Drainage) prequalification category may be completed by Sub and/or
Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location Design Studies (Rehabilitation)
Structures (Highway: Typical)

Highways (Roads and Streets)
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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44,

Job No. P-96-004-20/D-96-056-12, Sangamon _Avenue Intersection Rehabilitation
IReconstruction _at Dirksen Parkway, Phase | and Il Engineering Services, Sangamon
County, Region Four/ District Six.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020, at 10:00 AM in the Region
Four/District Six Office in Springfield.

Phase | and Il engineering services are required for the rehabilitation/reconstruction of the
intersection of Sangamon Avenue and Dirksen Parkway. Phase | has been partially completed
as noted below.

This project includes a project report, public involvement, roadway plans, drainage plans, ADA
improvements, traffic signal improvements, a drainage study, traffic staging plans, temporary and
permanent erosion control plans, limited land survey and other survey work, right-of-way plats,
traffic signal design, and any other related work required to complete plans, specifications and
estimates as necessary. Previous Phase | work to date includes a draft project report and
preliminary plans.

The department will furnish the Consultant with a previously completed IDS, a draft Project
Report, preliminary design, microfilm plans, field notes, traffic data, agency coordination, existing
right-of-way plans, aerial photos, boring logs, route surveys, land surveys, and other information.

This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling
and Deliverables (CADD) Manual. The Consultant’s work includes Project Report and Plans,
Special Provisions, and Estimates.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost for this project is $16,000,000. The completion date for this
contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person(s) who will be in charge of right-of-way plats (must be an lllinois Licensed Land
Surveyor).

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer).

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer).

The person(s) who will be responsible for Public Involvement procedures. Include a detailed
description of Public Involvement work he/she has directed involving public meetings and
public hearings.

The Statement of Interest must include the Consultant’s relevant projects completed by the firm
for IDOT within the past six (6) years by members of the Consultant’s current key personnel as
listed above. Statements of interest must also provide a brief outline of proposed procedures to
be used to accomplish the project objectives stated.

The prime firm must be prequalified in the following categories to be considered for this project:

Location Design Studies (Reconstruction/Major Rehabilitation)

Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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45.

Job No. P-96-003-20, Various Phase l/ll Engineering Projects, Various Routes, Various
Counties, Region Four/District Six.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM in the Region
Four/District Six Office in Springfield.

Phase | and/or Il engineering services are required for various projects throughout District
Six. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure
Geotechnical Reports (SGR’s), Type, Size and Location (TS&L) plans, Intersection Design
Studies (IDS’s), and Project Reports (categorical exclusion projects only). This work may include
data collection, development of alignment alternatives, cost estimates, traffic management
analysis, accident analysis, geometric studies, traffic studies, drainage studies, geotechnical
analysis, and all other related work required to produce the necessary Phase | documents and
reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, structure plans, roadway plans, drainage plans, geometric plans, traffic signal design
plans, geotechnical analysis, traffic staging plans, temporary and permanent erosion control
plans, plats and legal descriptions for Right-of-Way acquisition, and any other related work
required to complete plans, specifications and estimates as necessary.

The Consultant must also be knowledgeable in ADA/PROWAG requirements and may be
expected to complete ADA compliant curb ramp designs for various intersections.

The various proposed projects may consist of ADA curb ramp improvements, simple patching
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, widening and
resurfacing, and/or new roadway projects. The department will furnish the Consultant with any
available as-built plans, microfilm plans, field notes, traffic data, accident statistics, agency
coordination, existing right-of-way plans, aerial photos, boring logs, and other information.

In addition, Engineering Services may be required for a Consultant Project Manager (PM) for
various Phase | and/or Il department led processes and/or projects throughout District Six. The
Consultant may be expected to perform work similar to an IDOT Project Manager/Team
Member. The work may include engineering, management, public coordination, administrative
services, and other work as necessary to ensure that assigned projects are completed in
accordance with established schedules and budgets. The Consultant may be expected to perform
work in the district office as needed. The Consultant may also be required to assist the district in
reviewing, overseeing, tracking, and prioritizing projects being performed by IDOT personnel and
other consultants.
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The selected Consultant and/or their subconsultants on this project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or
their subconsultants may not manage another firm if the relationship was reversed during another
phase of work.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction costs of these projects may range from $100,000 to $3,000,000. It is
anticipated that this contract will include approximately five (5) to fifteen (15) different
projects. The engineering services required may consist of only a portion of the total engineering
work on a certain project. The estimated engineering fee for this project is $750,000. The
completion date for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the reports and/or plans (must be an lllinois Licensed
Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
The Special Services (Surveys) prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Location Design Studies (Rehabilitation)

Structures (Highway: Typical)
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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46.

Job No. D-96-152-10, Rehabilitation/Reconstruction of IL 97 & IL 123 in Petersburg, Phase
Il , Menard County, Region Four/District Six.

This project may contain Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 27, 2020, at 10:00 AM in the Region
Four/District Six Office in Springfield.

Phase Il engineering services are required for the rehabilitation/reconstruction of IL 97 and IL 123
in Petersburg. Limited Phase | engineering services may be required.

This project includes public involvement, roadway plans, any necessary adjustments to a
previously completed drainage study, drainage plans, ADA improvements, traffic signal
improvements, traffic staging plans, temporary and permanent erosion control plans, limited land
survey and other survey work, right-of-way plats, and any other related work required to complete
plans, specifications and estimates as necessary.

The department will furnish the Consultant with a draft/approved Project Report, microfilm plans,
field notes, traffic data, agency coordination, existing right-of-way plans, aerial photos, boring
logs, route surveys, land surveys, and other information.

This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling
and Deliverables (CADD) Manual. The Consultant’s work includes Plans, Special Provisions, and
Estimates.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost for this project is $7,300,000. The completion date for this
contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person(s) who will be in charge of right-of-way plats (must be an lllinois Licensed Land
Surveyor).

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer).

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer).

The prime firm must be prequalified in the Highways (Roads and Streets) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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47.

Job No. P-96-005-20/D-96-055-19, S.N. 001-0015 Bridge Replacement on IL 57 over Mill
Creek at Marblehead, Phase | and Il Engineering Services, Adams County, Region Four
[District Six.

This project may contain Federal Funds.

This project requires 19% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 14, 2020, at 10:00 AM in the Region
Four/District Six Office in Springfield.

Phase | and Il engineering services are required for the structure replacement of S.N. 001-0015
on IL 57 over Mill Creek at Marblehead.

This project includes a project report, hydraulic report comparing 1D and 2D hydraulic analyses,
public involvement, drainage study, roadway plans, structure plans, drainage plans, traffic staging
plans, temporary and permanent erosion control plans, land survey and other survey work, right-
of-way plats, and any other related work required to complete plans, specifications and estimates
as necessary.

The department will furnish the Consultant with microfilm plans, field notes, traffic data, agency
coordination, existing right-of-way plans, aerial photos, boring logs, route surveys, land surveys,
and other information.

This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling
and Deliverables (CADD) Manual. The Consultant’'s work includes Project Report, Hydraulic
Report, and Plans, Special Provisions, and Estimates.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost for this project is $3,650,000. The completion date for this
contract will be 60 months after authorization to proceed. The Phase | portion is expected to be
completed in 12 to 18 months, and the Phase Il portion is expected to be completed in 12 to 18
months. A planned Supplement for Phase Il will be done near the completion of Phase I.

Professional Transportation Bulletin 195 131 REVISED: Friday, February 14, 2020



Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person(s) who will be in charge of right-of-way plats (must be an lllinois Licensed Land
Surveyor).

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage and Hydraulic Reports (must be an lllinois Licensed Professional
Engineer). Include a detailed description of 2D hydraulic analyses he/she has directed.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person(s) who will be responsible for Public Involvement procedures. Include a detailed
description of Public Involvement work he/she has directed involving public meetings and
public hearings.

The Statement of Interest must include the Consultant’s relevant projects completed by the firm
for IDOT within the past six (6) years by members of the Consultant’s current key personnel as
listed above. The Statements of Interest must list no more than ten (10) applicable projects.
Statements of interest must also provide a brief outline of proposed procedures to be used to
accomplish the project objectives stated.

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Advanced Typical)

Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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48.

Job No. P-97-085-20, Various Phase l/ll Engineering Projects, Various Routes, Various
Counties, Region Four/District Seven.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2020 at 1:00 PM in the Region
Four/District Seven Office in Effingham.

Phase I/ll engineering services are required for various projects throughout District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, ADA plan
development, necessary right-of-way documents, and any other related work to complete final
plans, specifications, and estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial
photos, boring logs, and other information.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction costs of each project may range from $100,000 to $5,000,000. It is
anticipated that this contract will include approximately three (3) to fifteen (15) different projects
(work orders). The engineering services required may consist of only a portion of the total
engineering work on a certain project.
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The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the reports and/or plans (must be an lllinois Licensed
Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor). The Special Services (Surveys) prequalification category requirement may be
completed by Sub and/or Prime Consultant.

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Location Design Studies (Rehabilitation)
Structures (Highway: Typical)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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49,

Job No. V-97-001-20, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Region Four/District Seven.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 1:30 PM at the Region
Four/District Seven Office in Effingham.

Phase Il engineering services are required to provide assistance in construction inspection
services for construction projects throughout District 7. Work orders under the blanket agreement
will be negotiated and authorized by the department on an as-needed basis.

The Consultant will be required to furnish one (1) to six (6) qualified staff as approved by the
District to assist District Resident Engineers/Technicians in performing the required construction
inspection, materials inspection, layout, prepare records, maintain documentation, provide
general assistance as a member of a field crew and other duties to allow the timely completion of
projects in accordance with state specifications. Projects requiring staffing may include, but not
limited to, District wide patching and resurfacing contracts, or specific bridge projects, or urban
rehabilitation projects.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
are prohibited. At the initial meeting, the prime Consultant and subconsultant(s) will disclose all
current relationships with contractors.

The department will furnish the construction plans and specifications and equipment needed to
test material. The Consultant's work includes providing staff, vehicles, and appropriate equipment
necessary to complete this project. The Consultants staff may be required to be on travel status.

The Consultant may be required to furnish a laptop computer and/or tablet with cellular
capabilities equal to the latest type used by the District for each inspector. The laptop computer
and/or tablet will be used, but not limited to, for the documentation requirements in IDOT's
Construction and Materials Management System (CMMS). CMMS is a web-based contract
administration system. The CMMS software will be provided for downloading on the Consultant’s
computer(s).

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15
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The estimated engineering fee for this project is $500,000. It is anticipated that this contract will
include approximately three (3) to fifteen (15) different projects The completion date for this
contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e Construction and Materials inspectors - Experience and workable knowledge of IDOT
inspection duties and requirements, capable of performing geometric and physical

construction layout of projects, certified in current IDOT Construction Documentation.

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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50.

Job No. P-98-026-20, Various Phase I/ll Engineering Projects, Various Routes, Various
Counties, Region Five/District Eight.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project, and all subconsultants the prime Consultant will
be using, are scheduled to attend an initial meeting on April 28, 2020 at 10:30 AM at the Region
Five/District Eight Office in Collinsville.

Phase | and/or Phase Il engineering services are required for various projects throughout the
District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Phase | work, if required, may consist of conducting surveys, utility coordination, hydraulic
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location
(TS&L) plans, preparing Bridge Condition Reports, preparing Structure Geotechnical Reports,
soils analyses, value engineering studies and preparing Project Reports (Categorical Exclusion
projects only). This work may include data collection, cost estimates, traffic management analysis,
crash analysis, development of alternative alignments preparing environmental and hazardous
waste documents, infrared testing of bridge decks and other related work and exhibits necessary
to produce the Project Report, as necessary. This work could include amending or updating
existing Project Reports.

Projects may include public involvement. Public involvement may include coordinating and
leading informational meetings and public hearings, preparing exhibits for meetings and hearings,
Context Sensitive Solutions (CSS) duties and evaluating and incorporating comments from those
meetings into a report.

Phase Il work, if required, may consist of geometric studies, structure plans, roadway plans, and
any other related work to complete final plans, specifications, and estimates, as necessary.

The various proposed projects may consist of ADA plans, simple roadway patching and
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and
resurfacing, roadway reconstruction, and design on new roadway alignments. Projects may also
include design of partial access controlled and access controlled highways on existing and/or new
alignments. This work may include preparing Bridge Condition Reports, preparing TS&L
drawings for structures, conducting surveys, preparing structural geotechnical reports, providing
soil borings and analysis for various roadway, foundation and other geotechnical reports,
pavement cores to verify existing pavement condition, composition and thicknesses, checking
traffic signal or highway lighting warrants, utility coordination, traffic signal, highway lighting and
signing plans, developing construction staging and maintenance of traffic and transportation
management plans (TMP’s) and any other related work and exhibits as necessary to complete
final plans, specifications, estimates of time and estimates of cost, as necessary.

All work prepared by the Consultant must be compatible with department software and readily
duplicated on department hardware. All files produced during the course of this contract are the
property of the department and must be provided in the appropriate electronic format for the
department’s files and for possible future use.
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The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos,
boring logs, location design reports, and other information deemed applicable to the Consultants
work.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 15
Proposed Staffing from Prime and any subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing projects requirements 15

The estimated engineering fee for this project is $750,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of work (must be
an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts and bridges (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer). The
Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification category
may be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The Statements of Interest must also include the Consultant’s relevant projects completed by the
firm for IDOT within the past four (4) years by members of the Consultant’s’ key personnel listed
in the Statement of Interest. Do not include more than ten (10) relevant projects.
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The prime firm must be prequalified in the following categories to be considered for this project:
Location Design Studies (Rehabilitation)
Highways (Roads and Streets)
Structures (Highway: Advanced Typical)
Hydraulic Reports (Waterway Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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51.

Job No. P-98-002-21, Various Phase l/ll Survey Projects, Various Routes, Various Counties,
Region Five/District Eight.

This project requires 24% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 8, 2020 at 10:00 AM at the Region
Five/District Eight Office in Collinsville.

Engineering services are required for performing topographic surveys and hydraulic surveys
throughout District eight. The Consultant’s work may include land surveying to establish the
existing centerline alignment for projects, land surveying to measure and record all topographic
features along specific routes, land surveying to create three dimensional models for highway
design projects, land surveying to monument, preserve and restore important land survey
monuments and land surveying to locate right of way, record research, preparation of, and
recording of monument records. The Consultant’'s work may include staking out the existing
centerline alignment, as well as performing horizontal and vertical control surveys for highway
design projects. The Consultant’s work may also include performing floodplain cross sections,
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to
complete hydraulic reports. The Consultant selected for this project shall be required to process
their field data and submit their data in an electronic format while adhering to all IDOT’s standards.
The Consultant selected for this project shall be required to use IDOT’s Point Code Listing while
conducting the field survey and shall be required to submit all original field notes upon completion
of said surveys.

Work orders under a blanket agreement will be negotiated and authorized by the department on
an as-needed basis. All work for this project may be in either English or metric units.

The department will provide alignment information and horizontal and vertical control (if
applicable), existing microfilm information and general survey requirements for each project.

The Consultant’s statement of interest will be rated based on:

Rating description Weight%
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The firm’s experience in the specific district with required project work 30
Firm’s understanding/method of accomplishing projects requirements 15

It is anticipated this contract will include approximately ten (10) to twenty (20) such surveys. The
estimated engineering fee for this project is $750,000. The completion date for this contract will
be 48 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

o The person who will perform/supervise the work in the area of surveying (must be an lllinois
Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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52.

Job No. P-98-027-20, Various Phase l/ll Engineering Projects, Various Routes, Various
Counties, Region Five/District Eight.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project, and all subconsultants the prime Consultant will
be using, are scheduled to attend a negotiation meeting on April 28, 2020 at 1:00 PM at the
Region Five/District Eight Office in Collinsville.

Phase | and/or Phase Il engineering services are required for various projects throughout the
District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Phase | work, if required, may consist of conducting surveys, utility coordination, hydraulic
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location
(TS&L) plans, preparing Bridge Condition Reports, preparing Structure Geotechnical Reports,
soils analyses, value engineering studies and preparing Project Reports (Categorical Exclusion
projects only). This work may include data collection, cost estimates, traffic management analysis,
crash analysis, development of alternative alignments preparing environmental and hazardous
waste documents, infrared testing of bridge decks and other related work and exhibits necessary
to produce the Project Report, as necessary. This work could include amending or updating
existing Project Reports.

Projects may include public involvement. Public involvement may include coordinating and
leading informational meetings and public hearings, preparing exhibits for meetings and hearings,
Context Sensitive Solutions (CSS) duties and evaluating and incorporating comments from those
meetings into a report.

Phase Il work, if required, may consist of geometric studies, structure plans, roadway plans, and
any other related work to complete final plans, specifications, and estimates, as necessary.

The various proposed projects may consist of ADA plans, simple roadway patching and
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and
resurfacing, roadway reconstruction, and design on new roadway alignments. Projects may also
include design of partial access controlled and access controlled highways on existing and/or new
alignments. This work may include preparing Bridge Condition Reports, preparing TS&L
drawings for structures, conducting surveys, preparing structural geotechnical reports, providing
soil borings and analysis for various roadway, foundation and other geotechnical reports,
pavement cores to verify existing pavement condition, composition and thicknesses, checking
traffic signal or highway lighting warrants, utility coordination, traffic signal, highway lighting and
signing plans, developing construction staging and maintenance of traffic and transportation
management plans (TMP’s) and any other related work and exhibits as necessary to complete
final plans, specifications, estimates of time and estimates of cost, as necessary.

All work prepared by the Consultant must be compatible with department software and readily
duplicated on department hardware. All files produced during the course of this contract are the
property of the department and must be provided in the appropriate electronic format for the
department’s files and for possible future use.
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The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos,
boring logs, location design reports, and other information deemed applicable to the Consultants
work.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing projects requirements 15

The estimated engineering fee for this project is $750,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of work (must be
an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts and bridges (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer). The
Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification category
may be completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The Statements of Interest must also include the Consultant’s relevant projects completed by the
firm for IDOT within the past four (4) years by members of the Consultant’s’ key personnel listed
in the Statement of Interest. Do not include more than ten (10) relevant projects.
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The prime firm must be prequalified in the following categories to be considered for this project:
Location Design Studies (Rehabilitation)
Highways (Roads and Streets)
Structures (Highway: Advanced Typical)
Hydraulic Reports (Waterways: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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53.

Job No. D-98-099-20, Rehabilitation of I1-255 from IL 3 in Dupo to IL 15, Phase Il Engineering
Services, St. Clair County, Region Five/District Eight.

This project may contain Federal Funds.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 6, 2020 at 1:00 PM at the Region
Five/District Eight offices in Collinsville.

This project consists of the pavement rehabilitation and bridge repair of two sections of I-255. The
first section is from IL 157 to IL 15 and the next section is from IL 3 in Dupo to IL 157.

The following structures are included on this project:

S.N. 082-0223: FAI 255 over Doris Ave/FAU 9199

S.N. 082-0224: FAI 255 over Jerome LA FAU 9197

S.N. 082-0225: FAI 255 over Goose Lake Ditch

S.N. 082-0226: FAI 255 over Mousette Ln-FAU 9200

. 082-0227: FAI 255 over ICG RR & Church Rd

. 082-0228: FAI 255 over Bond Ave

. 082-0229: FAI 255 over Norfolk Southern RR

. 082-0230: FAI 255 over IL 163

. 082-0231: FAI 255 over IL 15

. 082-0260: IL 15 ramp G to SB FAI 255 over IL 163

. 082-0262: FAI 255 NB Ramp E to IL 15 over IL 163

. 082-0263: FAI 255 Ramp E from IL 157 over Blue Waters Ditch
. 082-0217: IL 3/FAP 312 NB over FAI 255

. 082-0218: IL 3/FAP 312 SB over FAI 255

. 082-0219: FAI 255 over McBride Ave/TR12

. 082-0220: FAI 255 over Stolle Rd FAU 9208

. 082-0221: FAI 255 over Prairie DuPont & Blue Waters
. 082-0222: FAI 255 over IL 157

z2zzzzzzzzzz2222Z

Phase Il engineering services required for this project include the preparation of all Plans,
Specifications and Estimates (PS&E documents). Additional items include but are not limited to
supplemental surveys, public involvement, maintenance of traffic plans, sign truss repairs, noise
wall repairs, concrete median replacement, bridge approach re-profiling, guardrail upgrades,
drainage upgrades, storm water pollution prevention plan, erosion control plans, roadway lighting
plans, and all other necessary related work to complete Phase Il.

Items to be provided from the Phase | engineering services include a Project Report, land surveys,

traffic management analysis, utility coordination and correspondence, Abbreviated Bridge
Condition Reports, and all other work associated with the approved Project Report.
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The Consultant’s statement of interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost for this project is $74,000,000. The completion date for this
contract will be 84 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The Statement of Interest must also include the Consultant’s relevant projects completed by the
firm for IDOT within the past four (4) years by members of the Consultant’s current key personnel
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address through
the Engineering and Prequalification Agreement System (EPAS).
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54.

Job No. V-98-002-20, Various Phase lll Construction Inspection Projects, Various Routes,
Various Counties, Region Five/District Eight.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM in the
Region Five/District Eight office in Collinsville.

Phase Il engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance in District eight for various contracts at various
locations in Greene, Jersey, Calhoun, Madison, Bond, Clinton, Marion, Monroe, Randolph, St.
Clair and Washington counties. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units. The department will furnish the Consultant with the construction plans
and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The Consultant’s
work force shall be adequate to allow completion of these projects in a timely manner and in
accordance with the Department's Standard Specifications for Road and Bridge
Construction. The Consultant may be required to furnish all the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection and
provide construction layout as directed by the engineer. The Consultant will also maintain records
and documentation and perform any other duties as directed by the engineer to complete this
project on a timely basis in accordance with the department’s Standard Specifications for Road
and Bridge Construction.

The Consultant may be required to furnish a laptop computer and/or a tablet device equal to the
latest type used by Region Five/District Eight for each project. The computer and tablet shall be
capable of running the Department’s Construction & Materials Management System (CMMS)
web-based contract administration system. lllinois Construction Records System (ICORS)
software will be provided for downloading on the Consultant’s computer, if required.

It is anticipated that one or more persons from the Consultant will be required to conduct his/her
work at construction job sites located within the boundaries of District Eight between three (3) —
six (6) days per week.

Since the Contractor for this project may employ a firm to perform field and laboratory inspection
of materials, the Consultant and any Subconsultant firm employed by the Consultant for this
project will be excluded from employment as a subcontractor for the Contractor. In this way, a
conflict of interest will be avoided.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $500,000 to $5,000,000. The
Consultant must complete and submit final measurements, calculations, and contract record
documentation to the Department no later than six (6) weeks after completion of each project as
required. The various projects are scheduled for construction during the 2020 thru 2025
construction seasons. The estimated engineering fee for this project is $500,000. The completion
date for this contract will be 60 months after authorization to proceed

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer will be responsible for supervising the consultant’s staff inspection,
testing and documentation of the project, including but not limited to, compiling and
maintaining construction survey books, performing computations, completing field reports,
generating progress and final estimates, engineering layout, maintaining records and other
duties as directed by the Resident Engineer. All records, including one set of prints showing
recorded changes from the contract plans, will be submitted to the Resident Engineer and
become the property of the department.

o The Materials Coordinator will have qualified QC/QA engineers and inspectors at the site of
the construction section, as well as off-site plants and locations, at all times when required
by the contractor's operations, so that adequate sampling for inspection and testing can be
performed in a timely manner on each contract item to determine acceptance of the work in
compliance with the contract plans and specifications and the standard practices of the
department.

o The Document Technician (the person actively performing the documentation on the project
must possess a current IDOT Construction Documentation certificate. Include the
Documentation Certificate Number for Documentation of Contract Quantities).

The names and resumes of liaison Resident Engineers, technicians, materials coordinators,
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and
documentation technicians are to be furnished with the proposal. Certification that the
documentation technicians have successfully completed the IDOT documentation course is to be
furnished. Resumes for materials coordinators and proportioning technicians are to include
specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and
details of past experience with materials inspection. Resumes for the nuclear density inspectors
are to include evidence of appropriate QC/QA density training.

The prime firm must be prequalified in Special Services (Construction Inspection) to be
considered for this project.
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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55.

Job No. P-98-032-20, Various Phase l/ll and/or lll Materials Quality Assurance Testing and
Inspection Projects, Various Routes, Various Counties, Region Five/District Eight.

This project requires 28% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020 at 11:00 AM at the Region
Five/District Eight office in Collinsville.

Phase I/ll and/or Ill engineering services are required to provide qualified staff to supplement the
District 8 Laboratory, perform the quality assurance responsibilities of hot-mix asphalt (HMA),
Portland cement concrete (PCC) construction, and the Aggregate Gradation Control System
(AGCS). Additional services and responsibilities may include inspection of pipe and precast
products, soils testing and miscellaneous materials inspection at various sources or jobsites.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis.

The department will furnish the Consultant with daily assignments to various construction jobsites,
bituminous or concrete plants, aggregate sources, field offices, District Lab facilities, pipe and
precast facilities, and various producers and suppliers of miscellaneous materials.

The Consultant's work includes plant and on-site inspections, sampling and material testing as
well as laboratory testing. It is anticipated that the Consultant will primarily be tasked to provide
qualified personnel to perform HMA and Aggregate testing in the District Eight
Laboratory. Consultant personnel tasked to the lab will be working under the supervision of the
District Eight Laboratory Supervisor. Additionally, the Consultant shall have access and utilize a
Department inspected and approved HMA/Aggregate QA laboratory and/or a PCC/Aggregate QA
laboratory when required by the work order agreement to perform testing using Qualified
Personnel on samples provided by IDOT or sampled by the Consultant staff.

The Consultant will carry out quality assurance duties as defined in the construction contract,
Precast Concrete Policy Memorandum 19-08, and the Consultant agreement. The Consultant will
maintain records and submit documentation of QC and QA activities required by the construction
contract and Policy Memorandum 19-08.

The Consultant’s statement of interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 30
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 10
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 15
Firms understanding/method of accomplishing project requirements 10
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The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The Materials Coordinator Engineer who will assume duties as Project Manager for all
aspects of the work (must be an lllinois Licensed Professional Engineer).

The person(s) performing Quality Assurance inspection and testing must have certification
of Hot Mix Asphalt Level 1 Technician through the Quality Management program
administered by Lake Land College and should have a minimum of three (3) years (field) and
five (5) years (lab) of relevant experience.

Portland Cement Concrete Testing Technicians performing Quality Assurance inspection
and testing must have certification of Portland Cement Concrete Level 1 through the Quality
Management program administered by Lake Land College and should have at least two (2)
years of experience in field tests and observations.

Aggregate Inspectors performing Quality Assurance inspection and testing under the
Aggregate Gradation Control System must have the certification of Aggregate Technician
(five (5) days) through the Quality Management program administered by Lake Land College
and should have a minimum of five (5) years experience.

Miscellaneous Materials Source Inspectors should have a minimum of five (5) years
experience in sampling and inspecting various construction materials for IDOT contracts and
should be proficient in the use of the IDOT Manual for Materials Inspection and IDOT
Standard Specifications for Road and Bridge Construction.

Laboratory Technicians provided by consultant to perform lab soil testing at the District Eight
lab when requested should have a minimum of five (5) years experience.

The Construction/Materials Inspector/Tester must have experience and a working knowledge
in the area of Hot Mixed Asphalt (HMA), Portland Cement Concrete (PCC), Aggregates,
Precast Concrete, Soils, and Miscellaneous Products as needed by the type of work
assigned. All personnel performing materials testing and inspection for HMA, PCC, and
Aggregates must possess the most up-to date certification. When the testing of HMA, PCC,
and Aggregates is tasked to be completed at the Consultant’s qualified laboratory facility, the
requirements of the laboratory, equipment, and staff shall be satisfied by prequalification
in the categories of Special Services (Quality Assurance HMA & Aggregate) and Special
Services (Quality Assurance PCC & Aggregate) and may be completed by the Sub and/or
Prime consultant.

The prime firm must be prequalified in the Special Services (Construction Inspection) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above and the names and
locations of the proposed Consultant Private Laboratories that meet the HMA/Aggregate QA and
PCC/Aggregate QA criteria, must be submitted electronically to the Central Bureau of Design and
Environment through the Engineering and Prequalification Agreement System (EPAS).
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56.

Job No. P-98-025-20, Various Phase | and/or Il Engineering Projects, Various Routes,
Various Counties, Region Five/District Eight.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 6, 2020 at 10:30 AM at the Region
Five/District Eight Office in Collinsville.

Phase | and/or Il engineering services are required for various projects in District Eight. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis.

The Phase | work, if required, may consist of conducting route surveys, geotechnical analyses,
hydraulic survey/analysis, geometric studies and reviews, preparing Bridge Condition Reports,
Hydraulic Reports, Structure Geotechnical Reports, Type, Size and Location (TS&L) plans,
Intersection Design Studies (IDSs), Value Engineering studies, Right of Way information, and
Project Reports (Categorical Exclusion projects only).

This work may include data collection, cost estimates, traffic management analysis, crash
analysis, development of alternative alignments, preparing environmental and hazardous waste
documents, infrared testing of bridge decks, and all other related work required to produce the
necessary Phase | documents and reports. This work could include amending or updating
existing Project Reports.

Projects may include public involvement. Public involvement may include coordinating and
leading stakeholder meetings, public informational meetings and public hearings, preparing
exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties and evaluating and
incorporating comments from those meetings into a report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, structure plans, roadway plans, and any other related work required
to complete plans, specifications, and estimates as necessary.

The various proposed projects may consist of ADA improvement plans, simple roadway patching
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and
resurfacing and/or new roadway projects.

The Consultant's work may also include QC/QA plan reviews of pre-final contract plans,
developed by others, with an emphasis on constructability.

All work prepared by the Consultant must be compatible with department software and readily
duplicated on department hardware. All files produced for projects under this contract are the
property of the department and must be provided in the appropriate electronic format for the
department’s files and for possible future use.

The department will furnish the Consultant with any available as-built plans, microfilm plans, field
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos,
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boring logs, location design reports, and other information deemed applicable to the Consultant’s
work.

The Consultant’s statement of interest will be rated based on:

Rating description Weight%
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing projects requirements 15

The estimated engineering fee for this contract is $750,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

The person in charge of CSS/Public Involvement procedures. Include a detailed description
of CSS/Public involvement work he/she has directed involving facilitation of community
advisory group meetings, public meetings and public hearings; organizing work groups and
press conferences; stakeholder meetings; drafting press releases and property owner
contact letters, etc.

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work of structure plan preparation documents (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will perform/supervise the pre-final contract plan reviews of plans developed
by others (resumé must indicate a background that has adequate plan review experience
with an emphasis on constructability).
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The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Roads and Streets)
Structures (Highway: Typical)
Location Design Studies (Reconstruction/Major Rehabilitation)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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57.

Job No. D-98-009-04, Realignment of IL 162 at IL 157 in Glen Carbon, Phase Il Engineering
Services, Madison County, Region Five/District Eight.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2020 at 1:00 PM at the Region
Five/District Eight office in Collinsville.

This project consists of the realignment of the offset intersection of IL 162 and IL 157 in Glen
Carbon. The west leg of IL 162 shall be realigned to the south to align with the existing east leg
of IL 162 creating a traditional four-legged intersection with traffic signals.

The following structures are included in this project:
e S.N. 060-0087(E) 0229(P): IL 157 over Judy’s Branch
e S.N. 060-7003 (P): Bike Trail over Judy’s Branch
e S.N. 060-0241 (P): IL 162 over Judy’s Branch

Phase Il engineering services required for this project include preparation of Type Size and
Location (TS&L) drawings and final Plans, Specifications & Estimates (PS&E). Additional items
include but are not limited to geotechnical review, ongoing public involvement, maintenance of
traffic plans, drainage plans, storm water pollution prevention plan, erosion control plans, traffic
signal plans, roadway lighting plans, supplemental surveys and all other necessary related work
to complete Phase Il.

Items to be provided from the Phase | engineering services include a Project Report with a
detailed environmental summary, land surveys, geometric studies, preliminary plan, profile, and
cross section work, traffic management analysis, Intersection Design Study, utility coordination
and correspondence, public involvement associated with a Context Sensitive Solutions project,
Bridge Condition Report, and all other work associated with the approved Project Report. Any
Phase | items that are revised as a result of Phase Il design process shall be amended as a part
of the Phase Il contract.

The Consultant’s statement of interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost for this project is $14,000,000. The completion date for this
contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The Statement of Interest must also include the Consultant’s relevant projects completed by the
firm for IDOT within the past four (4) years by members of the Consultant’s current key personnel
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Roads and Streets)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address through
the Engineering and Prequalification Agreement System (EPAS).
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58.

Job No. P-98-003-21, Various Phase l/ll Survey Projects, Various Routes, Various Counties,
Region Five/District Eight.

This project requires 24% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 22, 2020 at 10:00 AM at the Region
Five/District Eight Office in Collinsville.

Engineering services are required for performing topographic surveys and hydraulic surveys
throughout District Eight. The Consultant’'s work may include land surveying to establish the
existing centerline alignment for projects, land surveying to measure and record all topographic
features along specific routes, land surveying to create three dimensional models for highway
design projects, land surveying to monument, preserve and restore important land survey
monuments and land surveying to locate right of way, record research, preparation of, and
recording of monument records. The Consultant’'s work may include staking out the existing
centerline alignment, as well as performing horizontal and vertical control surveys for highway
design projects. The Consultant’s work may also include performing floodplain cross sections,
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to
complete hydraulic reports. The Consultant selected for this project shall be required to process
their field data and submit their data in an electronic format while adhering to all IDOT’s standards.
The Consultant selected for this project shall be required to use IDOT’s Point Code Listing while
conducting the field survey and shall be required to submit all original field notes upon completion
of said surveys.

Work orders under a blanket agreement will be negotiated and authorized by the department on
an as-needed basis. All work for this project may be in either English or metric units.

The department will provide alignment information and horizontal and vertical control (if
applicable), existing microfilm information and general survey requirements for each project.
The Consultant’s statement of interest will be rated based on:

Rating description Weight%
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Proximity of firm to project location 5
Available work capacity of firm 5
The Firms experience with required project work 30
Firms understanding/method of accomplishing projects requirements 15

It is anticipated this contract will include approximately ten (10) to twenty (2)0 such surveys. The
estimated engineering fee for this project is $400,000. The completion date for this contract will
be 48 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

e The person who will perform/supervise the work in the area of surveying (must be an lllinois
Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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59.

Job No. P-98-028-20, Various Phase I/ll Land Surveying Projects, Various Routes, Various
Counties, Region Five/District Eight.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project, and all subconsultants the prime Consultant will
be using, are scheduled to attend an initial meeting on April 29, 2020 at 1:00 PM at the Region
Five/District Eight Office in Collinsville.

Phase I/l land surveying services are required for various projects in District Eight. Work orders
under a blanket agreement will be negotiated and authorized by the department on an as-needed
basis. All work for this project may be in either English or metric.

The Consultant's work is anticipated to consist of performing land surveying services for Land
Acquisition projects. This may include land surveying to reference the highway centerline to
public land lines, land surveying to locate boundaries, record research, preparation and recording
of monument records, preparation of legal descriptions, preparation of Freeway Orders,
preparation of various plats and maps including: Statutory Plat of Highways, existing right of way
survey plats or maps, centerline plats, corridor protection maps and excess right of way parcel
plats. The Consultant's work may include right of way staking and designing proposed right of
way for acquisition. The work performed shall comply with the department’'s Land Acquisition
Manual and with District Eight’'s standards, guidelines and procedures.

The Consultant's work may include performing route surveys, hydraulic surveys, topographic
survey, and horizontal and vertical control surveys for highway design projects in District
Eight. The work performed must comply with the Department’s and District’'s standards and
guidelines.

The Consultant's work may also include performing land surveying services to assist the Plats
and Plans Unit, at the District Eight Office, in Collinsville. This may include work as a Land Survey
Project Manager, which would consist of the management and review of right of way survey
projects as prepared by other Consultants for the department. This may also include providing
other technical support, as-needed, to assist the Plats and Plans Unit.

The selected Consultant and/or their subconsultants on this project are prohibited from managing
contracts where either party is the prime Consultant or subconsultant. The selected firm and/or
their subconsultants may not manage another firm if the relationship was reversed during another
phase of work.

The department will provide alignment data, title commitments, former construction plans, existing
right of way information and proposed right of way requirements for each project, when available.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 20

The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the project manager for all aspects of the work
documents (must be a licensed lllinois Professional Land Surveyor).

e The person who will be in direct supervision and control of the land survey work (must be a
licensed lllinois Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be a licensed lllinois Professional Land Surveyor with adequate experience).

e The person who the firm plans to assign in the District Eight Office as the Land Survey Project
Manager (must be an lllinois Licensed Professional Land Surveyor). This person must be
experienced in the use of Microstation/Power Geopak and the preparation of Plat of
Highways and legal descriptions for District Eight.

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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60.

Job. No. P-98-029-20, Various Phase l/ll Engineering Services, Various Routes, Various
Counties, District Eight/Region Five.

This project required 26% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for the project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2020, at 10:00 AM at the Region
Five/District Eight Office in Collinsville.

Phase I/ll engineering services are required but not limited to all work associated with the
complete preparation of plans, special provisions, and estimates for highway lighting, high mast
light towers, traffic signals, and/or intelligent transportation system (ITS) projects throughout
District Eight. Additional engineering services for plan development or review for other needs of
the Bureau of Operations may also be required. The proposed projects may consist of installation
of new high mast light towers, replacement highway lighting facilities, new traffic signals,
modification and modernization of existing traffic signals and/or ITS systems, system interconnect
design, emergency contract plans, and contract maintenance plans. Work may also include the
review of plans, special provisions, and contract documents which relate to electrical, lighting,
and traffic signal work as well as site inspections, field measurements, performing all design
functions and calculations, including time space diagrams where traffic signals are to be
interconnected, the analysis of field problems, and site visits.

Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis.

Lighting oversight and lighting design by the same Consultant or one of their subconsultants on
the same project are prohibited.

The department will furnish the Consultant with any available project reports, plans, traffic
volumes, crash data, topo survey, and contract documents necessary to complete the work. The
Consultant is responsible to furnish their own design documents including all lighting ad electrical
design guides and all electronically available IDOT specifications and policy documents.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 15
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The estimated construction cost for these projects may range from $50,000 to $7,000,000. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The estimated engineering fee for this project is $250,000. The completion date
for this contract will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

The person who will assume duties of Project Manager for all aspects of the work documents
(must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be a graduate Electrical
Engineer or an lllinois Licensed Professional Engineer with adequate roadway lighting
experience work, traffic signal and/or ITS design, modification, modernization, and sufficient
technical ability). The Project Engineer shall also have working knowledge and extensive
experience in IDOT Region Five/District Eight. In addition, the staff performing this work must
be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
must be an lllinois Licensed Professional Engineer with adequate lighting plan review
experience.

Statements of Interest must also include the Consultant’s relevant highway lighting, traffic signal,
and ITS projects completed by the firm for IDOT Region Five/District Eight within the past five (5)
years by the key staff members listed in the Statement of Interest. Do not include more than ten
(10) completed applicable projects.

The prime firm must be prequalified in the following categories to be considered for this project:

Special Studies (Lighting: Typical)
Special Studies (Lighting: Complex)

Special Studies (Traffic Signals)

Statements of Interest, including resumes of key personnel noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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61.

Job No. P-99-003-20/D-99-058-17, 1-64 Washington Co to 1-57, Phase l/ll Engineering
Services, Jefferson County, Region Five/District Nine.

This project may contain Federal Funds.

This project requires 24% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant selected for this project and all subconsultants the prime Consultant will be using
are scheduled to attend an initial meeting on April 28, 2020 at 10:00 AM at the Region
Five/District Nine office in Carbondale.

Phase | and Il Engineering Services are required to perform work associated for the rehabilitation
of I-64 from the Washington County line to I-57 in Jefferson County. Rehabilitation of I-64 includes
new pavement, possible drainage improvements and BSMART work to eight structures.

Phase | is expected to include the preparation of a Project Report (anticipated to be a categorical
exclusion), a Traffic Management Plan (TMP), a location/drainage study, environmental impacts
and coordination, data collection, cost estimates, crash analysis, pavement design, typical
sections, and pickup surveys as needed.

Phase Il is expected to include preparation of contract plans, quantities, specifications and cost
estimates. Included will be roadway plans, BSMART plans, typical sections, drainage plans,
erosion control plans, pavement marking plans, cross sections, detailed staging plans and special
details. Phase Il will also include any ongoing environmental coordination as needed.

This project is anticipated to be completed using 3D modeling utilizing Bentley’s PowerGeopak
V8i Select Series 4 with Open Roads Technology or Open Roads Designer in accordance with
the latest IDOT Computer Aided Design, Drafting, Modeling, and Deliverables Manual.

The department will furnish traffic and crash data, existing right-of-way plans, bridge inspection
results, and available as-built/existing construction plans.

The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 10
Proposed Staffing from Prime and any subconsultants 30
Proximity of firm to project location 8
Proposed DBE use 2
Available work capacity of firm 5
The Firms experience with required project work 30
Firms understanding/method of accomplishing project requirements 15

The current estimated construction cost for this project is $48,000,000. The completion date for
this contract will be 60 months after authorization to proceed. A planned Supplement for Phase
Il will be done near the completion of Phase I.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will assume the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will be in charge of surveys (must be an lllinois Licensed Professional Land
Surveyor).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Location Design Studies (Rehabilitation)

Structures (Highway: Simple)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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62.

Job No. P-99-015-20/D-99-037-20, IL 154 at Rend Lake, Phase l/ll Engineering Services,
Franklin County, Region Five/District Nine.

This project may contain Federal Funds.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region
Five/District Nine office in Carbondale.

Phase | and Il Engineering Services are required to perform work associated for the
reconstruction of the bridge carrying IL 154 over Rend Lake and the addition of a multi-use path
along IL 154 for 1.6 miles from Larry Foster Parkway to Fitzgerrell Park Road in Franklin County.

Phase | is expected to include the preparation of a Project Report anticipated to be a Federally
Approved Categorical Exclusion, vertical and horizontal alignments including a
possible substantial grade raise at the bridge, Bridge Condition Report, Hydraulic Report, Type,
Size and Location (TS&L) plan for the bridge reconstruction (S.N. 028-0052), location/drainage
study, environmental impacts and coordination, data collection, cost estimates, pavement design,
typical sections, surveys as needed, utility conflicts and relocations, roadway geotechnical studies
and the preparation of Structure Geotechnical Report (SGR) and geotechnical reports as
needed. Public Involvement is expected to include stakeholder and agency coordination, and the
preparation of exhibits and all other materials for these meetings and coordination with resource
agencies and/or special interest groups.

Phase Il is expected to include preparation of contract plans, quantities, specifications, cost
estimates and various permits. Included will be final bridge plans, roadway plans including bicycle
accommodation and full ADA compliance as needed, typical sections, drainage & utility plans,
erosion control plans, pavement marking plans, cross sections, lighting plans, signing plans,
detailed staging plans and special details. Phase Il will also include any ongoing environmental
coordination as needed.

This project is anticipated to be completed using PowerGeopak V8i Select Series 4 utilizing
Corridor Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting,
Modeling, and Deliverables Manual for preparation of roadway and structure plans.

The department will furnish traffic and crash data, existing right-of-way plans, inspection reports,

available structure boring information, alignment, controland available as-built/existing
construction plans.
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The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 8
Proposed DBE use 2
Available work capacity of firm 5
The Firms experience with required project work 30
Firms understanding/method of accomplishing project requirements 15

The current estimated construction cost for this project is $11,000,000. The completion date for
this contract will be 60 months after authorization to proceed. A planned Supplement for Phase
Il will be done near the completion of Phase I.

Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will assume the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the work in the area of geotechnical analysis and the Structure
Geotechnical Report (SGR) (must be an lllinois Licensed Professional Engineer). The
Geotechnical Services (Structure Geotechnical Reports (SGR)) and Geotechnical
Services (General Geotechnical Services) prequalification category requirements may be
completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be a lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will be in charge of land and route surveys (must be an lllinois Licensed
Professional Land Surveyor). The Special Services (Surveys) prequalification category
may be completed by Sub and/or Prime Consultant.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Location Design Studies (Reconstruction/Major Rehabilitation)

Structures (Highways: Typical)
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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63.

Job No. P-99-007-20/D-99-043-15, 1-57/64 Interchange at IL 15, Phase l/ll Engineering
Services, Jefferson County, Region Five/District Nine.

This project may contain Federal Funds.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region
Five/District Nine office in Carbondale.

Phase | and Il Engineering Services are required to perform work associated for the
reconstruction of the |-57/64 Interchange at IL 15 in Mt. Vernon, Jefferson County. The
interchange type has yet to be determined.

Phase | is expected to include the preparation of a Combined Design Report and Environmental
Assessment (anticipated to be a Federal Approved CE), interchange geometrics layout, vertical
and horizontal alignments, a Traffic Management Plan (TMP), preparation of Type, Size and
Location (TS&L) plans for the bridge replacement (SN 041-0025) and retaining walls,
location/drainage study, environmental impacts and coordination, data collection, an Interchange
Design Study (IDS), noise study/report, cost estimates, crash analysis, pavement design, typical
sections, pickup survey as needed, SUE investigation/coordination, utility conflicts and
relocations, roadway geotechnical studies and the preparation of Structure Geotechnical Report
(SGR) and geotechnical reports as needed. Public Involvement is expected to include (but not
be limited to) a public meeting, stakeholder and agency coordination, and the preparation of
exhibits and all other materials for these meetings and coordination with the City of Mt. Vernon,
resource agencies and/or special interest groups.

Phase Il is expected to include preparation of contract plans, quantities, specifications and cost
estimates. Included will be final bridge plans, retaining wall plans, roadway plans including bicycle
accommodation and full ADA compliance as needed, typical sections, drainage & utility plans,
erosion control plans, pavement marking plans, cross sections, lighting plans, traffic signal plans,
signing plans, detailed staging plans and special details. Phase Il will also include any ongoing
environmental coordination as needed.

This project is anticipated to be completed using PowerGeopak V8i Select Series 4 utilizing
Corridor Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting,
Modeling, and Deliverables Manual for preparation of roadway and structure plans.

The department will furnish traffic and crash data, existing right-of-way plans, inspection results,

Bridge Condition Report (BCR), available structure boring information, Interchange Type Study
(ITS), field survey including alignments and available as-built/existing construction plans.
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The Consultant’'s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 8
Proposed DBE use 2
Available work capacity of firm 5
The Firms experience with required project work 30
Firms understanding/method of accomplishing project requirements 15

The current estimated construction cost for this project is $45,000,000. The completion date for
this contract will be 60 months after authorization to proceed. A planned Supplement for Phase
Il will be done near the completion of Phase I.

Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will assume the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform the work in the area of geotechnical analysis and the Structural
Geotechnical Report (SGR) (must be an lllinois Licensed Professional Engineer). The
Geotechnical Services (Structure Geotechnical Reports (SGR)) and Geotechnical
Services (General Geotechnical Services) prequalification category requirements may be
completed by the Sub and/or Prime Consultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be a lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines including
water quality, noise, socio-economics and ecology. In addition, the staff performing this work
must be identified.

The person who understands state-of-the-art modern traffic signal systems, including
knowledge of traffic signal hardware, traffic control equipment, vehicle detectors, traffic signal
control strategy and communication equipment including radios and fiber optic connections
(resume must indicate a background that has adequate experience).
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e The person who will be in charge of land and route surveys (must be an lllinois Licensed
Professional Land Surveyor). The Special Services (Surveys) prequalification category
may be completed by Sub and/or Prime Consultant.

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Freeways)
Location Design Studies (New Construction/Major Reconstruction)
Structures (Highways: Advanced Typical)
The prime consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been presented
in your most recently approved Statement of Experience and Financial Condition or your firm may
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same
as presented in their most recently approved Statement of Experience and Financial Condition.
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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64.

Job No. MT-85-001-20, Central Materials Testing and Engineering Services, Bureau of
Materials.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 6, 2020 at 10:00 AM at the Bureau of
Materials, 126 East Ash Street in Springfield.

This project requires specialized technical services to perform materials testing and engineering
services for the Bureau of Materials. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as needed basis.

Testing services are expected to include aggregate, metals and miscellaneous products, Portland
cement concrete (PCC), and other test methods as assigned. Such testing may include, but is
not limited to, sodium sulfate soundness, Los Angeles abrasion, and PCC air content and slump.
Testing is expected to be performed using department equipment and to be performed according
to department policies and procedures. Test equipment will be provided and maintained by the
department.

Consultant personnel will be required to conduct his/her work at the Bureau of Materials, located
at 126 East Ash Street in Springfield. The working schedule for Lab Technicians will be 8:00 a.m.
to 4:30 p.m. with a 1-hour lunch break between 12:00 p.m. and 1:00 p.m., or as approved by the
laboratory supervisor.

Engineering services are anticipated to include providing support for investigations and materials
specification and policy development for the Bureau of Materials. This work may include, but not
be limited to:
o Assisting with drafting changes to materials specifications, policy memorandums, and test
procedures
e Analyzing test results from various materials laboratories
e Assisting with monitoring and analyzing data from investigations and/or experimental
features

The selected Consultant and/or their subconsultants on this project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or
their subconsultants may not manage another firm if the relationship was reversed during another
phase of work.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 15
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The Firms experience with required project work 25
Firms understanding/method of accomplishing project requirements 25

The estimated engineering fee for this project is $2,500,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

The person(s) who will serve as Consultant Lab Technicians, those individuals performing
the testing services, must have a valid lllinois driver’s license, and be capable of lifting 75
pounds on a continuous basis. Lab Technicians must also be trained in the appropriate areas,
listed below:

o For Lab Technicians in the Aggregate Lab, successful completion of CET 020 or CET
021 prior to starting or within 9 months of start date. Courses are available through Lake
Land College as part of the IDOT Quality Management Training Program.

o For Lab Technicians in the PCC Lab, meet the requirements of ASTM C 1077, with
courses from the American Concrete Institute and the IDOT Quality Management
Training Program as applicable, prior to starting or within 9 months of start date.

The person who will perform the duties of Material Investigations Engineer, that individual
conducting materials investigations and supporting the development of materials policies and
specifications (must be an lllinois Licensed Professional Engineer). Must demonstrate five
(5) years of experience with developing materials-related policies and specifications. In
addition, the individual needs: knowledge of current IDOT policies and practices, good written
and oral communication skills, and a current, thorough understanding of engineering
principles and materials testing policies and procedures.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS). Firms interested in submitting for this item that are
not currently prequalified must establish an account in EPAS so the firms can submit a Statement
of Interest. Any procedural questions regarding Statements of Interest submittal and to set up an
account in EPAS may be directed to the Preliminary Engineering mailbox in the Bureau of Design
and Environment at dot.consultantservices@illinois.gov.
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65.

Job No. P-60-001-20, Various Phase | and/or Il Electrical and ITS Service Projects, Various
Routes, Various Counties, Statewide.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project, and all subconsultants the prime Consultant will
be using, are scheduled to attend an initial meeting on May 5, 2020 at 1:30 PM at the Region
One/District One Office in Schaumburg.

Phase | and/or Il Engineering, Electrical, and Intelligent Transportation Systems (ITS) Services
are required for various Truck Parking Information Management Systems, fiber optic design, and
fiber optic inventory projects throughout the State. Work orders under the blanket agreement will
be negotiated and authorized by the department on an as-needed basis.

Phase | work, if required, may consist of preparing project reports (categorical exclusion projects
only) associated with the design of IDOT Truck Parking Information Management Systems at
approximately 50 IDOT Rest Area Plaza’s along with associated fiber optic connections; the
design of fiber optic network associated with IDOT Broadband funded projects, and the design of
portions of the Statewide ITS communications network system.

Phase Il work, if required, may consist of preparing plan sets, special provisions, and any other
related design work for IDOT Truck Parking Information Management Systems at approximately
50 IDOT Rest Area Plaza’s within lllinois along with associated fiber optic connections; the design
of fiber optic network construction associated with IDOT Broadband funded projects, and the
design of portions of the Statewide ITS communications network system.

Other ITS services, if required, may consist of the Fiber Optic Data Entry into Inventory
Management Software — this project consists of populating the IDOT Fiber Optic Inventory
Management Software (a 3-GIS product) with supplied fiber optic inventory data.

Consultant personnel shall have a good working knowledge of the department’s Specifications
for Road and Bridge Construction, Construction Manual, and Bureau of Design and Environment
Manual, national publications such as the National Electrical Code, OSHA, IES, MUTCD and
AASHTO guidelines and standards; and IDOT documentation/inspection procedures.

All work prepared by the Consultant must be compatible with department software and readily
duplicated on department hardware. All files produced during the course of this contract are the
property of the department and must be provided in the appropriate electronic format for the
department’s files and for possible future use.

The department will furnish the Consultant with any available plan and profiles sheets, data bases,

field notes, traffic data, agency coordination, existing right-of-way plans, aerial photos, and other
information that may be necessary.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The Firms experience with required project work 20
Firms understanding/method of accomplishing project requirements 25

It is anticipated that this contract will include approximately three (3) to fifteen (15) different
projects with estimated construction costs ranging up to $5,000,000. The engineering services
required may consist of only a portion of the total engineering work on a certain project. The
estimated engineering fee for this project is $800,000. The completion date for this contract will
be 60 months after authorization to proceed.

Key personnel listed on Exhibit A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person(s) who will perform/supervise the work in the area of CADD/GIS data entry of
fiber optic plan information into the IDOT Fiber Optic Inventory Management Software (3-
GIS). This person will be expected to have proficiency with GIS software such as ArcGIS.

The person(s) who will assume the duties of Electrical Engineer (must be an lllinois Licensed
Professional Engineer).

The person(s) who will assume the duties of an ITS Engineer who may perform/supervise
any work with network design/architecture

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience).

Statements of Interest must also include the Consultant’s relevant ITS projects completed by the
firm for IDOT within the past four (4) years by members of the Consultant’s current key personnel.
Do not include more than five (5) applicable projects.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)

Special Services (Electrical Engineering)
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The prime consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been presented
in your most recently approved Statement of Experience and Financial Condition or your firm may
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same
as presented in their most recently approved Statement of Experience and Financial Condition.

Statements of Interest including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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RECURRING NOTICES

The following is a collection of past notices kept for historical reference and reminders to
firms if they wish to navigate through them.
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llinois Department of Transportation

STTP S-33 Soils Field Testing and Inspection Course

Course Objectives: This course prepares construction and materials personnel with the basic skills
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow
foundations for various structures. This course also describes common geotechnical problems and
the remedial actions generally used to correct them.

Upon successful completion of the course, students should be able to:

o Determine the field moisture content along with the in-situ wet and (corresponding) dry densities
Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD)
and Optimum Moisture Content (OMC) of a given soil

Determine percent compaction and percent of OMC

Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer
Properly inspect embankment construction

Check roadway subgrades and determine undercut and treatment depths

Perform inspection and soil testing to verify or establish the adequacy of foundation material for
box culverts and shallow structure foundations

Successful completion of this course meets consultant eligibility requirements for Department
prequalification.

Course Materials: Soils Field Testing and Inspection: Course Reference Manual
If an updated version is available it will be provided in class.
Students will need to bring a pencil, calculator and note pad with them.

Enrollment: Please have one coordinator from your company contact Mr. Paxton Harmon at 217-
524-0634 or preferably by email at Paxton.Harmon@illinois.gov to enroll students in a class. Each
student will be put on a waiting list for the class of their choice. Two to three weeks prior to
class start the student or coordinator will be contacted with confirmation of enrollment. If the student
cannot be enrolled in the class, they will be contacted and asked for their second class choice.

There is no fee for this class at this time.

Schedule: Each class is three days. The first day starts at 1:00pm and ends at 4:30pm. The
second day starts at 8:15am and lasts until 4:30pm. The third and final day starts at 8:15am and
ends around noon. The 2018-19 training schedule is listed below:
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Class Dates/Location:

IDOT District One: Materials Laboratory
101 West Center Court
Schaumburg, lllinois 60196

Nov 27-29
Jan 8-10
Feb 5-7
Mar 19-21

IDOT District Three: “The Starved Rock” Conference Room
700 East Norris Drive
Ottawa, lllinois 61350

e Mar 4-6

IDOT District Six: Chastain Conference Room,
126 E. Ash Street
Springfield, lllinois 62704

e Dec11-13

IDOT District Seven:  Effingham County Emergency Management Building
311 Miracle Drive
Effingham, lllinois 62401

e Feb 20-22
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NOTICE
2018 Standard Agreement Provisions for Consultant Services
(SAPCS)
July 01, 2018

2018 SAPCS applied to all proposal packages (Prime and Sub) received by the Central Office
after July 1, 2018.

For contracts advertised on PTB 184 and before — language will be included in the agreement
overriding the new compensation language in the 2018 SAPCS.

We encourage the review of the entire SAPCS, the following are significant revisions.

o All firms are required to notify the department of the loss of a prequalification category
(2.12)

¢ All subconsultants are required to be paid within 15 calendar days of prime receiving
payment from the Department (2.63)
o DBE Administration (2.67)

0 Subconsultant Utilization Plan will be required with PTB 189 Statements of
Interest (2.24)

e Consultant Compensation (2.90)
e Fixed Fee (2.91)

The SAPCS are available on the IDOT Website: Standard Agreement Provisions for Consultant Services
July 1, 2018
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NOTICE

February 1, 2019

Revised Consultant Utilization Plan

The following was added to the first sheet (prime sheet) of the plan for clarification.

[Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the
advertised goal. The revised Disadvantaged Business percent

Attached are the signed participation statements forms, with the noted revisions, evidencing
availability and use of each consultant firm participating in this plan and assuring each business
will perform a commercially useful function in the work of the contract. Justification for the
revisions must be provided to the department by the Consultant.

The following sheet shows the revision highlighted on the revised page.
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Consultant's Utilization

llinois: Department Plan PTB # 1XX Item #XX
of T 1 Advertisement DBE Goal XX%
| certify | am the of the firm of SAMPLE FIRM, Inc. and | have thoroughly reviewed our proposed

subconsultant utilization plan. If we are selected for this project, we will assign it as a top priority project with our firm’s
proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence
relating to this project is:

Address

City/State/Zip

As the Consultant | further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard
Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of
subcontracts financed in whole or in part with Federal or State funds. The consultant shall take all necessary and
reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete
for and perform under this contract. The consultant shall not discriminate based on race, color, national origin or sex in
the award and performance of contracts.

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure
the Department on this project my firm: (check one)

[0 Meets or exceeds the advertisement goals and have provided documented participation as follows:

Disadvantaged Business percent

Attached are the signed participation statements forms evidencing availability and use of each consultant firm
participating in this plan and assuring each business will perform a commercially useful function in the work of the
contract.

O Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal. The
revised Disadvantaged Business ___ percent

Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each
consultant firm participating in this plan and assuring each business will perform a commercially useful function in the
work of the contract. Justification for the revisions must be provided to the department by the Consultant.

[OFailed to meet contract award goals and has included good faith effort documentation to meet the goals and my
company has provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the SAPCS in support
of this request including good faith effort. Also attached are the signed participation statements forms, required by the
SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a
commercially useful function in the work of the contract.

Print Name

Signature

Title

Date

Firm Name

Phone

E-mail address
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NOTICE
Subconsultant Utilization Plan
July 01, 2018

The Input for Statements of Interest for each Item has been revised. Teaming, will now require the category and
% of work by the team members. Input will be the same process as subconsultant entry.

Teaming
:*‘.-‘.‘iII the firm bg entering into a Teaming Agreement fo[ the Yes -
item (The lead firm must be the one submitting for the item)?
—-Select To Add Firm-- - NEW NEW
Firm Name Email Edit Delete % work Rv Firm Qualifications
Firm Name Carrie. Kowalski@Illinois.gov " Edit 7 Delete Include Number Prequal Category

G

Subconsultants Work Performed

IDOT PreQualified Firms

—-Select To Add Firm-- =
Firm Name DBE Qualifications Categories SeWaork by Firm Edit Delete
Firm Name A ~ No Structures - Highway: Simple View 2 " Edit 7 Delete
Firm Name B Yes Special Services - Surveying View 5 # Edit 7< Delete
Firm Name C . . - - 3 . P ~
=3 Special Services - Censtruction Inspection View 10 # Edit 7 Delete
G

Mentor Input stays the same, no changes.

Mentor-Protégé

*Firm is proposing a Mentor-Protege on this project? Yes =
--5elect Mew Protege Firm-- =
ProiNames ME Areas of work (PreQualification Categories) they will be participating in Commands

Roads and Streets & Edit 75 Delete

G
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To submit the U-Plan, the process will be the same as submitting the Exhibit A. The U-plan will be
printed and then attached. If selected the prime and subs will complete and bring to the negotiation
meeting.

*6. Subconsultant Utilization Form

The utilization form is required for successful electronic submittal. Please print the form
and attach below. The forms are not required to be completed at submittal time. If
selected for this Item, the prime firm will be required to Select “View”, then print the
forms, complete the forms and have any subconsultants complete and provide the forms
to the Project Manager.

Select.,

The following is an example U-Plan which would be attached.
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| certify | am the of the firm of SAMPLE FIRM, Inc. and | have thoroughly reviewed our proposed

subconsultant utilization plan. If we are selected for this project, we will assign it as a top priority project with our firm’s
proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence
relating to this project is:

Address

City/State/Zip

As the Consultant | further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard
Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of
subcontracts financed in whole or in part with Federal or State funds. The consultant shall take all necessary and
reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maxim@m opportunity to compete
for and perform under this contract. The consultant shall not discriminate based on race ggolofinational origin or sex in
the award and performance of contracts.

I, acting in my capacity as an officer of the undersigned submitting firm (or firms \Xlng Azreement), hereby assure
the Department on this project my firm: (check one)

[0 Meets or exceeds the advertisement goals and have provided dogffmente}, paiicipation as follows:

Disadvantaged Business percent

Attached are the signed participation statements forms evigfncing ava.lyh#.y and use of each consultant firm

participating in this plan and assuring each business will pQifos#t a commercially useful function in the work of the

contract.

O Failed to meet Consultant Proposed Go emuatli Interest but meets or exceeds the advertised goal. The
revised Disadvantaged Business ___ en

Attached are the signed participation sta ntshrms, with the noted revisions, evidencing availability and use of each
consultant firm participating in tva‘ d as uring each business will perform a commercially useful function in the
work of the contract. Justifigation fGQthe v sisions must be provided to the department by the Consultant.

OFailed to meet contfhct award goas and has included good faith effort documentation to meet the goals and my

company has p artici| ation as follows:

Disadvanta Busines | Pard.cipation percent
The contrac s shou d be accordingly modified or waived. Attached is all information required by the SAPCS in support
of this request L xlvling good faith effort. Also attached are the signed participation statements forms, required by the

SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a
commercially useful function in the work of the contract.

Print Name

Signature

Title

Date

Firm Name

Phone

E-mail address
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Consultant's Utilization Plan

llinois Department PTB # XXX Item # XXX
of '“-anmrtat[on Advertisement DBE Goal XX

Subconsultant/DBE Participation Statement

Subconsultant Name DBE ies) of k Estimated
%
10

FIRM ABC Yes

e and correct, and if the subconsultant firm listed

The undersigned certify the information included in i

has agreed to perform a commercially us function in\the 'work of the Prequalification Category listed above

and to execute a contract with the Prime anti The undersigned further understands no changes to this
I

statement may be made without piier app om the Managing office, gDistrict/Bureau) and complete and
accurate information regardipg a rk performed on this project ang the payment therefore must be
provided to the Department.

Signature for Prime C ture ubconsultant
Date Date

Contact Person Contact Person
Title Title

Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone

Email Address Email Address
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Consultant's Utilization Plan

llinois Department PTB # XXX Item # XXX
of '“-anmrtat[on Advertisement DBE Goal XX

Subconsultant/DBE Participation Statement

Subconsultant Name DBE Category(ies) of k Estimated
%
XYZ No Roads and stree 3

The undersigned certify the information included herein | andicorrect, and if the subconsultant firm listed
has agreed to perform a commercially useful function i k ofithePrequalification Category listed above

and to execute a contract with the Prime Consult The = dersigned further understands no changes to this
statement may be made without prior approval fr e Managing office, (District/Bureau) and complete and

accurate information regarding actual w@ ed en this project and the payment therefore must be

provided to the Department.

Signature for Prime Consultan Signature fog@ubconsultant
Date

Contact Person tact Person
Title itle

Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone

Email Address Email Address
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NOTICE
Compensation

Effective 08-03-17

All future projects, beginning with PTB 185, will utilize the following:

Salary Cap: Use a salary cap of $75 for all classifications for negotiations and in determining
the contract upper limit. Utilize the actual salary rate of employees for invoicing.

Cost Plus Fixed Fee (CPFF) method of compensation

CPFF formula:
Compensation = DL+DC+OH+FF

Where Fixed Fee (FF):
For Prime Agreements is:
(0.33+ R)DL+%DL=FF

%DL = 10% of Direct Labor (DL) of Subs

For Sub-Consultants
(0.33 + R)DL

Note: The Total Fixed Fee cannot exceed 15% of DL + OH unless expressly stated
in the advertisement. For Prime Consultants, the Total Fixed Fee includes the
Subconsultant %DL.

Where:
R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor
DC= Direct Cost
OH= Overhead Rate

Escalation Rate:

The percentage used to project the consultant’s current hourly rate throughout the life of the
project to account for future raises will be 2% per year.
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Notice
Consultant Invoicing
11-17-16

The Department makes every effort to expedite the processing of engineering consultant
invoices for payment. However, before the Department can process invoices for
payment, the consultant must have a current Certificate of Insurance on file. The
insurance requirements are provided in Sections 2.26 and 2.62 of the Standard Agreement
Provisions for Consultant Services.

Listed below are possible causes for payment delay:

Either no certificate of insurance on file or it has expired.

The limits of coverage are insufficient.

The failure to show the Department as Additional Insured and Certificate Holder.
The failure to provide a 30-day cancellation notice.

i N

The Accord Certificate of Insurance (Form 25) is often used to reflect evidence of
insurance coverage. Included on the form should be a statement indicating the Illinois
Department of Transportation, its officers and employees are named as an Additional
Insured for General Liability. In addition, the Certificate Holder should be shown as:

Illinois Department of Transportation
Bureau of Design and Environment
2300 S Dirksen Parkway
Springfield, IL 62764

Completed Certificates of Insurance should be uploaded into EPAS under the Corporate

Details. The certificates should be updated annually with the SEFC renewal and if the
certificate expires between renewals, then an Amend to the SEFC is required.
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NOTICE

Statements of Interest Rating Criteria in Advertisement

November 10, 2016

There is an addition to the advertisements. To comply with 23 CFR Part 172,
Procurement, Management, and Administration of Engineering and Design
Related Services the items are required to show the criteria used in the review of

the Statements of Interest.

A chart similar to the following will be included for each item on the bulletin. The
Rating Description and weighted percent will vary for each item.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted
%

Past Performance in Project Categories 0-30

Proposed Staffing from Prime and any subconsultants 0-30

Proximity of firm to project location 0-10

Proposed DBE use

The firms experience with required project work 0-30

Firms understanding/method of accomplishing project 0-30

requirements

Specific project information, not covered by the descriptions above 0-30
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NOTICE
Overhead Rates

This is a reminder that consultant firms doing business with the Department should ensure they
are using the correct overhead rate type consistent with their accounting practices and the
project scope.

The vast majority of consulting firms doing business with the Department have a single,
combined overhead (OH) rate for payroll burden, fringe expense rate, and general
administrative expense. This OH rate is often referred to as a Combined or Blended
rate. However, there is a small percentage of firms who have multiple OH rate types. These
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a
Combined Rate.

Firms with multiple OH rate types should ensure they are using the correct OH rate type when
completing cost estimates and when invoicing the Department. The OH rate type should be
consistent with the firm’s accounting practices and should be discussed with the Department’s
project manager during initial contract discussions and/or meetings.
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NOTICE

IDOT Prequalification Letter (5-5-16)

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body
of the letter contains the fis r approval date.

If the firm was not approved, there isn

NO LETTER

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31,
2015.

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be
given an additional six months from this date to submit the applicable portions of the "Statement of Experience
and Financial Condition" (SEFC) to remain prequalified.

SEFC ID 2 would not have a letter, firm was not approved

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.

SEFC ID @l would have a letter stating in part: We have completed our review of your "Statement of Experience
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.

The IDOT prequalification approval letters:

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted
for the fiscal year ending (date specific to the firm'’s fiscal year end date). Your firm's total annual transportation fee
capacity will be (determined as noted in the BDE Manual Chapter 8).

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%)
are approved on a provisional basis. The rate used in agreement negotiations may be verified by our Office of Quality
Compliance and Review in a pre-award audit.

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS)
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would
affect your firm's prequalification in a particular category. Changes must be submitted within 15 calendar days of the
change and be submitted through the Engineering Prequalification and Agreement System (EPAS).
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified.

The last paragraph is saying your firm is prequalified for one year based on the firm’s fiscal year and to remain
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition"
(SEFC) within 6 months. IDOT is giving the firm time to gather and complete information; we don’t expect the firms to
be able to submit data immediately. The firm remains prequalified during this six month grace period. Once the data is
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a
category and makes a determination. If there is not submittal by the due date, the firm is automatically listed as not
approved.
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NOTICE
List of Prequalified Consultant Firms
May 05, 2016

IDOT provides a listing of prequalified consulting firms on the IDOT website, under Engineering,
Architectural Professional Services

This list is typically updated weekly, and is based on the most recently approved SEFC application.
Information has been added to the website to help clarify:

Prequalification

All engineering, land surveying, and architectural consultants interested in providing services to
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT
prequalifies architectural and/or engineering consultants in multiple transportation categories of
service. Prequalification is based on the firm’s and the individual's professional experience and
gualification. Annual updates to statements of experience and financial condition must be
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS
535/1).

There are approximately 400 firms prequalified with IDOT that are able to submit statements of
interest on engineering, land surveying and architectural project advertisements. Updated

every Friday, the List of Prequalified Consultants, List of Prequalified DBE Consultants and

List of Prequalification Categories without a DBE firm, provides the firm name, address, DBE
status, contact person, phone number, fax number and prequalified IDOT category or

list posted is from the firms last approved Statement of Experience and Financial Condition. Firms
with information in for review may have additional prequalification categories or may not have all
the prequalification categories listed. Firms can track the progress of their Statement of
Experience and Financial Condition review by viewing Status Column and the Category Column
in EPAS.

Firms are encouraged to monitor their prequalification status in EPAS.

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the
review of the application has not been completed. The Financial Portion is under review. The review of the
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.
Once the status column says APPROVED, the entire review is complete.

Vendor Search Results / Details

Vendor: |

SEFC Applications

App Id T ggzicatwon T :;:Lgve;;te T Type T Overhead T status T Category Additional Info
SEFCID 08/10/2015 12/31/2014 NewSEFC 11645 RANKING COMPLETE

SEFCID: 08/20/2014 12/31/2013 RenewSEFC '118‘52 APPROVED

SEFCID 01/14/2014 12/31/2012 AmendSEFC r 11762 I APPROVED View View
SEFCID: 12/05/2013 12/31/2012 AmendSEFC :117‘62 f APPROVED View View

SEFCID 07/01/2013 12/31/2012 RenewSEFC 1762 _ APPROVED View View
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At Ranking Complete, SEFC ID 5555, the firm can view their status of the proposed prequalification
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.

Categories

Category T | Qualified T  Comments
Airports - Design X-Qualified
. . . A-Denied 1.
Special Studies - Pump Stations L Firn is requ
Prequalification
ies - Feasibility K-Qualified
jes - Rehabilitation X-Qualified
Special Studies - Traffic X-Qualified
Location Design Studies - Mew Con! A-Denied N
. - . Firm is requ
Reconstruction Prequalification
Structures - Highway: Typical X-Qualified
Special Services - Electrical Enaineering Only list tra

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on
the website. In this example, the firm was prequalifed in Special Studies-Pump Station and the
prequalification for the category shows on the website. The firm is not currently prequalified in pump stations
and it is not showing on the website because the firm’s application is under review. The firm would not be
prequalfied for the category and vould not be considered for items requiring Special Studies — Pump Station.

Categories
Category T Qualified - T Comments
Airports - Design ¥-Qualified
Special Studies - Pump Stations I ¥-Qualified I
Special Studies - Feasibility ¥-Qualified
Location Design Studies - Rehabilitation K-Qualified
Special Studies - Traffic Studies ¥-Qualified

Location Design Studies - New Construciion/Major

i X-Qualified
Reconstruction

Information on website:

EXAMPLE FIRM
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If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of
the category.

At this point, the firm is prequalified in Location Drainage, and Construction Inspection.
The firm is not prequalified in Sanitary.

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified.

Categories
Category T | Qualified T Comments
Special Studies - Location Drainage ¥-Qualified
e Mo experience. Mapping an existing sewer is not designing.
-Uenie . - - -
Special Services - Sanitary We're looking for Sanitary/Storm sewer design within

Prequalification .
transportation ROW.

Location Design Studies - Reconstruction/Major
Rehabilitation

Special Services - Construction Inspection K-Qualified

A reminder to firms, only one active application at a time is allowed. If there are necessary revisions needed
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms
prequalification status send an e-mail explaining the situation. Once IDOT has completed the review, go to
EPAS select amend and make the necessary revisions.
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Navigating the web-site for Engineering Consultant Firms

This gives a quick overview of the website and locations of data typically used by Consultant Engineering
firms. Most information is located under the Doing Business, Procurements, Engineering, Architectural &
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Randall S. Blankenhorn, Secretary AZINDEX FAQ EMPLOYMENT RESOURCES CONTACT  HELP Bruce Rauner, Governor

llinois Department of Transportation m

ﬁ ABOUT IDOT TRANSPORTATION SYSTEM DOING BUSINESS TRAVEL INFORMATION

Home > Doing Business » Procurements > Engineering, Architectural & Professional Services

Engineering, Architectural &
Professional Services

Doing Business

About IDOT i .
Quick Links
Prior to any road or bridge being constructed, the department identifies the need for
Transportation System . _ : _ ]
specialized work in order to complete IDOT's Multi-Modal Multi-Year Transportation
Doing Business Improvement Program. To accomplish the program without appreciably increasing Consultant Resources

-~ the number of IDOT personnel or performing services for which the department does
Construction EPAS

Contractors Quick Links  not have specialized expertise, the department seeks out the services of professional
engineering, land surveying and architectural firms. Highways Procurement
Procurements 0 .
Paolicy Review (HPPR)
In order to work for the department in this capacity, firms must first seek

Engineering, Industry Marketplace

Architectural & prequalification in specialized categories. Once prequalified a firm is eligible to
Professional submit a statement of interest on advertised projects. If selected, the firm follows Vendor Documents System
Services .

department rules and regulations until fulfillment of the contractual obligation.

Land Acquisition
Services

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected
Construction

Services

The tabs for Prequalification, Bulletin, etc. contains additional information for Consultant Engineering
firms doing business with IDOT. There is a substantial amount of useful information; the following
descriptions are only a portion of the data located here.

e Prequalification has a description of all prequalification categories, a current listing of all
prequalified firms & the EPAS instruction manual for completing the SEFC & SOI.

e Bulletin has the most current PTB displayed and schedule for upcoming PTB’s.

e Statement of Interest tab has the required forms for submitting a SOI

e Compliance & Admin contains information for selected firms such as, process to execute an
agreement, the necessary forms, administrating a project (invoicing, closing out) and general IDOT
policies.

e We encourage firms to select the Stay Connected and subscribe to the Engineering Consultant
Subscription Service. The department uses this service to keep firms informed.
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The resources page is also very useful. Resources

Randall S. Blankenhorn, Secretary A-Z INDEX FAQ  EMPLOYMENT RESOURCES  CONTACT HELP Bruce Rauner, Governor

. llinois Department of Transportation What are you searching for? Q ‘

1) ABOUT IDOT TRANSPORTATION SYSTEM DOING BUSINESS TRAVEL INFORMATION

Resources

This page is designed to help our visitors and users find a comprehensive list of manuals/guides, forms, reports etc. without having to access

individual pages within the four main areas on the primary navigation of the site.

(N

Archives Manuals & Guides Standards

The Archives/have past Professional Transportation Bulletins and the listing of selected firms

The Forms contain all IDOT forms. The Consultant Forms are located under “D” and then Design and
Environment.

Forms

The following is a complete list of forms in accordance to the alphabet letter chosen above. The follow

number. IDOT forms are best viewed using Internet Explorer.

» Data Collection

- Design and Environment

« BDE 100 Template: Agreement for Subconsultant Services (12/20/16) [,

« BDE 101 Template: Supplemental Agreement for Subconsultant Services (12/20/16) [,

—
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Notice
of
IDOT ELECTRONIC ENGINEERING CONSULTANT
SUBSCRIPTION SERVICE
November 10, 2010

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to
the subscriber upon release.

Located at: Stay Connected

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new

supplements.

USDOT 1050.2A
APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes
and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities;

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
8460 1), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. 8§ 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
V1 of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities” to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles 1l and 111 of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. 88 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice

Reminder for Payroll Rate Submittal

To avoid delays and expedite the agreement process it is critical to use the latest forms. Go to
the IDOT website and use the latest form for updating the firms Payroll Rates. Do Not use
existing forms. Use the latest forms on the website under Resources: Design and Environment

Additional Information for the Cost Estimates and Consultant Services is available on the
website, under Compliance & Administration

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the
contract. This section of the website organizes all relevant information needed fro the following processes.

Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) T are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type of
agreement below.

| » Prime Agreement |

v Supplemental Agreement
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Notice
for
Teaming for Professional Transportation Bulletin Items
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with
another consultant to submit on a Professional Transportation Bulletin is called Teaming

If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS.

Teaming

*Will the firm be entering into a Teaming Agreement for the

) - . = : . --Please Select-- b
tem (The lead firm must be the one submitting for the item)?

--Please Select--
Yes
MNo

When submitting as a team, the collective prequalifications of the team are used to determine
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are
executed with the Team at the end of successful negotiations.

Statements submitted by Teams may be considered unless specifically prohibited in the
advertisement. The Team Agreement is signed by all parties and must be included with the
statement of interest.

The Team entity will have the sum of the individual firms’ prequalification, capacity and
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as
a Team are required to obtain and submit the Team agreement.

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as
part of another Team on the same item. The required insurance coverage applies to the Team
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and
disclosure forms A&B must be completed by each of the team members. The Team entity will
submit one statement of interest with the following specified:

* The firm managing the Team/Project, i.e. the lead firm;

e The Firm invoicing (typically the lead firm);

» The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

» Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits
the Team Agreement and the Team entities must submit the required forms. See the EPAS
Instruction manual.

Review the EPAS Instruction Manual for details on submitting Statements of Interest through
Teaming
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Notice for Mentor-Protege:

Available on the internet:

e Templates for Quarterly and Final Mentor-Protégé Reports.
¢ Mentor-Protégé Implementation has been revised.

o Assessment Templates for the Mentor and Protégé are also
available.

See The Mentor Protege for Engineering Consultants

Construction Engineering

Engineering

The Engineering Mentor-Protégé Program was created in 2009 at the lllinois Department of Transportation.
Please select from the following topic below to view mare information.

+ Learn More
» How to Get Started

~ Forms

This section provides necessary forms/templates your firm will need to access/complete throughout
the duration of the agreement.

Submitting a Plan

» Phase | Mentor Protégé Example Template ]

hase || Mentor Protégé Example Template v

hase |Il Mentor Protégé Example Template [,
Compliance

o Mentor-Protégé Compliance Check Sheet [,
Reporting

« Quarterly Report [,

« Final Report ¥
Required Assessments

« Mentor Assessment fw)
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NOTICE

2-26-13

This requirement is NOT a criteria for Selection.
For PTB 166 and all subsequent PTB’s and related supplements:

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must
participate in applicable apprenticeship and training programs approved by and registered with the
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction
related activities, including material testing and drilling, performed by laborers, workers and mechanics.
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers
or mechanics. With respect to material testing and drilling, these requirements do not apply where the
work is performed in a county without a prevailing wage classification for material testing as provided by
the lllinois Prevailing Wage Act, 820 ILCS 130/1 et seq.

For the listing of prevailing wage classifications within a county, go to The lllinois Department of Labor.
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SB 51 Rules

Impacts

> Reporting is required on all communications with outside entities that do or want to do
business with a state employee if the conversation is procurement specific.

» IDOT immediately recognizes the issues with reporting publically procurement

conversations.

IDOT stopped scheduling meetings with outside entities about future procurements.

v

SB 51 Communications Reporting Aftermath

Two long years pass

Firm/vendors hire and lose talent
Firm/vendors purchase new technology
Firm/vendors develop other relationships

YV VVY

SB 51 Communications Réport Relief

Y

Senator Harmon has a task force that is looking at the procurement reform legislation to
see if additional changes to the procurement laws are appropriate.

Task force will continue their work through the summer.

No action to date.

Y v

New Rules

IDOT staff determines their schedule.

Firm/vendor must provide an agenda two days before the meeting.

Consulting firm/firm/vendor must take notes.

All IDOT employees should also take notes.

Outside entities must sign an OCC 2500 Form that they are aware of the
communications reporting laws and will adhere to all of IDOT’s policies.

Lobbyists of firm/vendors are not prohibited from attending these scheduled meetings
since no reportable discussions are to take place. Meetings with lobbyists are
permissibie as long as these rules are followed.

No meetings less than two weeks before a Selection Committee Meeting or construction
fetting.

» All notes, the form signed by the firm/vendor and the agenda provided should be
retained by the IDOT employee that scheduled the meeting.

Y YVVVYVY

= Discussions are limited to:
» Firm/vendor personnel
> Firmfvendor past experience
» Work done for local agencies, other state agencies or other states
» Technology
» Goods or Services performed by firm/vendor

= NO PROCUREMENT DISCUSSION — PERIOD
> If procurement discussions occur, we take firm/vendors notes, add ours as
necessary and post them on the internet.
» If procurement discussions occur, firm/vendor may be barred from meeting with
anyone from |DOT for a year.
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Notice
For

Department Manuals, Memorandums, & Rules

The following is available on our website under the Resources Link

Aeronautics Part 14 Aviation Safety Rules

Aeronautics Part 16 Airport Hazard Zoning Rules

All Bridge Designer Memoranda

Bureau of Bridges and Structures Documents, Manuals and Procedures

Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals &
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates
Coded Pay ltems

CREATE Manuals

Land Acquisition Manual

Bureau of Local Roads Circular Letters

Bureau of Local Roads Manual

Bureau of Safety Engineering Programs, Policies & Manuals

Construction Manual

Geotechnical Documents Manuals and Procedures

Government Electronic Records Act

IDOT Drainage Manual

Illinois Highway Info System Roadway Info & Procedure Manual

Illinois Highway Info System Structure Info & Procedure Manual

Illinois Highway Info System Railroad Info & Procedure Manual

Illinois Traffic Monitoring Program

Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide
Quality Standard for Work Zone Traffic Control Devices

To order go to Manual Sales

Professional Transportation Bulletin 195 205 REVISED: Friday, February 14, 2020


http://www.idot.illinois.gov/home/resources/Manuals/Manuals-and-Guides
http://www.idot.illinois.gov/doing-business/sales/manual-sales/index

NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted as DBE on the List of Pre-qualified Consultants on IDOT’s website
are firms certified as a DBE in specified areas. List of Prequalified Firms.

It is the responsibility of all prime consultant firm to go to the Illinois Unified

Certification Program web site to verify the subconsultant is certified as a DBE in the area of
work the sub will be performing on a specific project. Only the established pre-qualified areas of
work the DBE firm is prequalified and certified in as a DBE will be considered toward the project’s
DBE goal.

Each list of tasks specified on a DBE'’s Cost Estimate Consultant Services (CECS) is
verified for DBE certification.

If you have any questions on DBE certification, please contact the Office of Business and
Workforce Diversity. (217) 782-5490
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not
certified DBEs should encourage them to become certified by contacting SBE’s
Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.

Professional Transportation Bulletin 195 207 REVISED: Friday, February 14, 2020


http://www.idot.illinois.gov/index

Notice
Of Requirement For
lllinois Department of Human Rights (IDHR)
Public Contract Number

Following selection, all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm's IDHR number and the expiration date.
The Department is required by law to require this number from all parties contracting with
the State of lllinois. If your firm currently does not have an IDHR number the application
form may be obtained from the IDHR web site link: IDHR. Information may also be
obtained by contacting: DHR, Public Contracts Section Public Contracts
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432
(TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than
15 employees.

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for,

or renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration
will be valid for 5 years from the date of issuance.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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Notice
Documentation of Contract Quantities Class

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have
been administered by the University Of lllinois - lllinois Center for Transportation, and is
currently coordinated by Greg Renshaw, PE. The lllinois Center for Transportation
(ICT) http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of
lllinois at Urbana-Champaign (UIUC). All transactions and correspondence will now be
through ICT and no longer with the lllinois Department of Transportation (IDOT) Central
Bureau of Construction. Fees are now being charged for all classes and retests and will
be required at the time of registration.

Greg Renshaw, PE can be contacted at grenshaw@illinois.edu, phone
(217)300-6375. Course and retest dates typically take place from November through
April.

For consultant and local agency enrollment, as well as answers to frequently asked
questions (FAQ), the "Documentation of Contract Quantities" is located at the U of | training
website http://ict.illinois.edu/outreach/documentation-training/

Typically, in late September/early October the class schedule for the next
fall/winter/spring’s Documentation of Contract Quantities classes is posted. Also, firms can
sign up for an automatic email reminder via ICT's website (see “Join Notification List")
whenever new information is

posted on their website.
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NOTICE OF TRAINING OPPORTUNITY
Updated 9-23-14

LAKELAND COLLEGE TRAINING COURSES
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site
for further information. Information or schedules can also be obtained by contacting Marlene
Browning.
Kathy Willenborg
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information is
available at the following address:

https://www.nhi.fhwa.dot.gov/default.aspx

NATIONAL TRANSIT INSTITUTE (NTI) COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information is
available at the following address:

http://www.ntionline.com

ILLINOIS CENTER FOR TRANSPORTATION

University of lllinois at Urbana-Champaign Erosion Control Research and Training Center
(ECRTC).

Please visit the web-site for further information on course schedule and registration information:
http://ict.illinois.edu/outreach/erosion-control-workshop/

For questions about registration and cancellations contact:
Trachia Wilson

Email: tstolz@illinois.edu

Phone: 217-300-3197.
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